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CALENDER OF OPERATIONS  

I.  NURSERIES: Time Schedule 

 

(A)  TEAK ï STUMP  

1. Clearing the sites, Uprootal of stumps (in case of new 

sites) and Tractor ploughing.       

October / November 

 

2.Sowing of sun hemp seeds      October / November 

3.Re-ploughing                         December / January 

4.Formation of beds           January - February   

5.Collection of seeds         January - March 

6.Pre-treatment of seeds  April - May 

7. Sowing of seeds.        April - May 

8.Fertilizer application     July - August 

9. Weeding   June - October 

10. 1st year maintenance of nursery     April - July 

(B)  MISCELLANEOUS (NON-TEAK) SPECIES  

1. Preparation of nursery site and  

primary beds  

September  

 

2. Sowing of seeds in primary beds  Round the year 

3. Procurement of Polythene bags. September - October 

4. Collection and preparation of potting mixture for 4òx7ò 

poly bags / root trainers 

October  

 

5. Filling of 4òx7ò poly bags / root trainers January - February 

6. Transplanting of seedlings from primary beds into root 

trainer / 4òx7ò  poly bags  
February ï March 

7. Dibbling of pre-germinated seeds of big size seeds 

directly into the 4òX7òbags (No direct dibbling of    seeds 

without pre sprouting in polybags shall be allowed). 

February ï March 

8. Replacement of casualties in the bags              April  

9. Conversion into bigger size bags - Transplanting of 

seedlings from 4òx7ò bags or root trainer polypots to 6òx12ò 

bags (all the plants to be planted in the forestry plantations 

shall be raised in 6òx12ò size bags) and other big size bags 

for Avenue Plantations. 

September - October 
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I.  NURSERIES: Time Schedule 

 

10. Conversion of 5òX9ò and 6òX12ò size bags to big size 

bags for tall plants  

September/October and 

May/June 

11. Weeding the beds  

Weeding to be done for every 2 

months from the date of 

transplantation up to March 

12. Shifting Grading and rearranging in secondary beds  

After raising/conversion of the 

nursery stock to allow 1st shifting 

and grading after three months 

and consecutive shifting and 

grading after every two months 

till the nursery stock is lifted. 

(C)  MISCELLANEOUS (HOMESTEAD AND OTHER 

FAST GROWING) SPECIES 

 

1. Preparation of nursery site and  

primary beds  January - February 

2. Sowing of seeds in primary beds  Round the year 

3. Procurement of Polythene bags. September - October 

4. Collection and preparation of potting mixture for 5òx9ò 

poly bags  
December - January 

5. Filling of 5òx9ò poly bags  December - January 

6. Transplanting of seedlings from primary beds into 5òx9ò  

poly bags  
January - February 

7. Planting of cuttings / Stumps / Dibbling of pre-germinated 

seeds directly into the 5òX9òbags (No direct dibbling of    

seeds without pre-sprouting in polybags shall be allowed). 

January - February 

8. Replacement of casualties in the bags              March 

9. Distribution of seedlings June - September 

II. RAISING OF PLANT ATIONS  

A  : Advance Operations  

 

(i)  Under Semi-mechanical Method 

 

1. Clearance of miscellaneous growth  October - December 
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I.  NURSERIES: Time Schedule 

 

2.  Evenly spreading of felled growth,  burning and  

reburning / dragging 

October - December 

 

3. Uprootal of stumps     January - February 

4. SMC works (RFD, Masonry Check Dam, PT etc,.)   October - March 

(ii). Under  Labour Intensive  Method   

1. Clearance of misc. growth      October - December 

2. Evenly spreading of felled growth,  burning and reburning October - December 

3. Alignment and staking   January 

4. Digging of pits     February - March 

5. SMC works  (staggered contour trenches, RFD,  

masonry check dam, percolation ponds etc,.)                                     
October - March 

 

B. Raising of plantations 

 

(i) Under Semi-Mechanical Method 

 

 

1.  Ploughing with heavy duty (subject to availability of 

sufficient moisture. ) of 55 HP and above capacity  tractor     

June - July 

 

2. Alignment and staking   June - July 

3. Digging of pits (above 20 cms depth) / scooping of  

Earth 
June - July 

4. Planting of seedlings June - July 

5. Inter ploughing   September ï October 

(ii). Common for Labour Intensive and S.M. Method  

1. Transportation of plants from nursery    June ï July 

2. Transportation of plants within the plantation and  

upto planting points by head loads 

June - July 

 

3. Planting of seedlings.  

a) Filling the pits by scraping / scooping the top soil    June - July 

b) Planting in crow bar holes     June - July 

4. 1st Circular/1st Strip weeding    July - August 
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I.  NURSERIES: Time Schedule 

 

5. 2nd Circular/ 2nd Strip weeding      September - October 

6. Weeding-cum-Soil working  for SMM Method November - December 

7 (a). 1st Weeding-cum-Soil working  for LI Method November 

7 (b). 2nd  Weeding-cum-Soil working  for LI Method January 

8. Replacement of casualties   

a)Bag plants                          July - August 

b)Teak / Red sander / Nareyepi stumps                    July 

9. Coppice cutting (LI Method only)  

a) 1st Operation  August 

b) 2nd operation            November  

10. Country ploughing in fodder plot  June - July 

11. Broadcasting of grass seed for fodder plot July  

C. Maintenance of plantations  

( 1st year and 2nd year maintenance ) 
 

1. Weeding   

a) Line weeding / Strip weeding  July 

b) Circular weeding July 

2. Soil working  November  

3. Replacement of casualties  

a) Bag plants June - July 

b) Teak / Red sander / Nareyepi stumps                    June - July 

4. Coppice cutting (only for LI method)  

a) First Operation  July - August 

b) Second Operation September - October 

5. Inter-ploughing (for SMM method only)  September - October 

IV. IMPROVEMENT OF DEGRADED NATURAL 

FORESTS THROUGH ASSISTED NATURAL 

REGENERATION (ANR) METHOD:  

 

1. Advance (Zero year ) Operations    
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I.  NURSERIES: Time Schedule 

 

a. Survey and Demarcation of the Area September - October 

b. Laying sampling / control plot with intensity 0.01% 

and size of sample plot 0.1 Ha. adopted for pre-

inventory and final inventory. The information has to 

be collected in the plot approach / description and 

plot enumeration forms 

September - October 

c. Digging of peripheral trench along RF Boundary (2m 

x 2m x 1.5m size) 
November - June 

d.  Formation of New Fire lines and old fire lines  

     (not maintained for 5 years) including controlled     

      burning - 5m width 

December - January 

e. Periodical revisiting of fire lines with blowers     

    only in high fire-risk areas and with the prior     

    written permission of Circle Heads.    

    (maximum twice between February - April)  

February - April  

f. SMC works as per site requirement November - March 

2. 1st year Operations 

 
 

a. SMC works as per site requirement in the leftover 

area 

April - June 

b. Stabilization of Peripheral Trench mound June ï July 

c. Seed dibbling on the mound (excavated soil) of 

staggered contour trenches 

June ï July 

d. Planting ofstumps of Hardwickia binata (Narayepi) / 

Pterocarpus santalinus (Red Sanders) and other 

similar species of length 23 cm at 2mX2m 

espacement in gap areas (minimum of 0.1 ha.) in 

crowbar hole 

June ï July 

e. Seed Broadcasting  / dibbling  June ï July 

f. Cultural Operations November - February 

g. Maintenance of Fire lines January - February 

2ND YEAR OPERATIONS  

a. Maintenance of Fire lines January - February 

3RD YEAR OPERATIONS  
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I.  NURSERIES: Time Schedule 

 

a. Maintenance of Cultural Operations October ï December 

b. Maintenance of Fire lines January ï February  

c. Data Collection by staff with one man mazdoor per 

day per sample plot 

October - November 

III.   GENERA L:   

1. Digging of contour trenches  December - January 

2. Decongestion and mounding to bamboo clumps. October - November 

3. Fire tracing.    November - December 

4. Dibbling  of seeds on mounds of trenches.     June - July 

5.Fencing with brushwood May - June 
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GENERAL NOTE:  

1.   For raising tall seedlings for Avenue and Institutional plantations, transplanting from 

4òx7ò or 5òx9ò bags with minimum height of 75 cms excluding bag height shall be done 

into 8òx12ò bags or 10òx16ò bags in the month of September - October and maintained 

upto planting in the subsequent year. Tall plants should be maintained up to 20/22 months 

and should have attained a minimum height of 1.5 meter (excluding height of bag) before 

planting. 

 

2. For raising seedlings for plantations in Forest areas / CA lands / BHA areas, transplanting 

from 4òx7ò bags or root trainer the seedling must be atleast 40-50 cms tall (excluding the 

bag / root trainer height). Transplanting shall be done into 6òx12ò bags in the month of 

September - October and maintained upto planting during the subsequent year. Tall plants 

should be maintained for 20/22 months and must attained height of 1.25 meter excluding 

height of bag before planting. 

 

3.  For Semi-mechanised plantations, the clear felling  and uprootal of stumps should be done 

atleast four months in advance of planting and Tractor ploughing should be completed 

within twenty (20)days of receipt of first showers of rains. 

 

4. The felling in coupes should be started in the FIRST WEEK of April and should be 

completed before end of February (excluding July, August & September months) 
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SPECIAL INSTRUCTIONS : 
 

1. Rates fixed in the Forest Schedule of Rates (FSR) are the maximum permissible 

rates. Therefore, the Officers are advised to observe utmost economy while executing 

of works to the extent possible. Wherever, the District Forest Officers / Forest 

Divisional Officers feels that any item or sub-item of work included in the Forest 

Schedule of Rates is unnecessary in the existing field conditions, that item of work 

need not be taken up and corresponding saving shall be exhibited. 
 

2. No rates other than what is provided in this Forest Schedule of Rates shall be 

permissible except with the prior written permission of the Prl. Chief Conservator of 

Forests.  
 

3. The Forest Schedule of Rates areapplicable to the all forestry operations including 

earth works specified in the FSR.  For other earth works pertaining to roads and 

building works etc., the rates approved in the P.W.D.S.S.R./CSSR should be followed. 

(Forest Code Vol-I Section-98). 
 

4. The SS 20-A of APDSS requires breaking of clods, ramming and sectioning of 

embankment etc., connected with earth work. Hence, the provisions of SS 20-A shall 

be applicable to these three operations only when these are actually executed. 
 

5. It shall be the responsibility of the District Forest Officers / Forest Divisional Officers 

to see that the physical targets fixed for the conservancy / planting works are achieved 

in full within the budget allotted / sanctioned. The Budget allotment shall not be 

exceeded at any cost.  
 

6. For any item of work not included in the current Forest Schedule of Rates, but 

found essential, the Conservator of Forests shall submit necessary proposals to the 

Principal Chief Conservator of Forests (Head of Forest Force) with full justification. 

The proposal must include the work-time data collected in the field must be 

thoroughly verified on the spot by the concerned District Forest Officers / Forest 

Divisional Officers. The work shall be executed only after receipt of the permission 

from the Principal Chief Conservator of Forest (Head of Forest Force). 
 

7. For any deviation / changes required in the standard technique, specification or norms 

shall be taken up with prior permission / approval of the concerned Zonal FSR 

Committees.  
 

8. In respect of purchase of store articles like barbed wires, Chain link Fence, polythene 

bags, etc., the expenditure should be incurred at the lowest market rates by inviting 

tenders. Such items should be purchased in bulk by the District Forest Officers / Forest 

Divisional Officers by forming a Purchase Committee duly involving the Manager, 

District Industries Centre or Dy. Director of Industries in the District and 

distributed among the Forest Ranges instead of allowing each Forest Range Officer to 

make separate purchases. 
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8(a) In respect of procurement of teak stumps, the expenditure should be incurred at the  

        lowest market rates by inviting tenders. Such items should be purchased in bulk by the     

        District Forest Officers / Forest Divisional Officers through District levelPurchase  

        Committee under Joint Collector of the District, and distributed among the Forest  

        Ranges / Mandals instead of allowing each Forest Range Officer to make separate  

        purchases. 
 

9. SPECIAL AREA ALLOWANCES : 
 

(A)  AGENCY / TRIBAL AREA ALLOWANCE:  
Instructions contained in the PCCF Rc.No.2620/2.04/J4, Dt.06-01-2005 shall be 

followed scrupulously. Agency Area allowance for the works located in Agency Area, 

towards labour component of works only can be permitted. It shall not exceed the 

percentage provided in the Common Standard Schedule Rates (CSSR) as approved by 

the Board of Chief Engineers of Telangana State under any circumstances.  

 

(B) INDUSTRIAL AREA ALLOWANCE : 
 

20% extra rate over and above the basic rate on labour component is permissible for 

the works located in the areas declared as industrial areas. It shall be applicable to all 

industrial areas notified under Common Standard Schedule Rates (CSSR) and shall not 

exceed the percentage provided in the Common Standard Schedule Rates (CSSR) as 

approved by the Board of Chief Engineers of Telangana under any circumstance.  

 

  NOTE:The areas falling within a belt of 20.00 km from the limits of notified Industrial 

areas at following places shall qualify for the Industrial Area Allowance. Following is 

the list of Industrial Areas in the State:  
 

Malkajgiri District:  Jeedimetla & Ibrahimpatnam  

Ranga Reddy Dist.:  Lingampally, Tandur & Kothur 

Sanga Reddy : Patancheru, Ramchandrapuram,  

Bhongiri Dist;  Bibi Nagar  

Nalgonda Dist: Wadepally  

Peddapally Dist: 
Nagapally (Centenary Colony, Begumpet óXô roads) 

Takkalapally Ramagundam & Godavarikhani  

Mancherial Dist:  Mancherial, Mandamarri & Bellampalli  

Bhadrachalam Dist: Sarpaka, Kothagudem, Paloncha & Manguru  

Khammam & Kothagudem 

Dist.: 
Singareni Collieries  

Warangal Dist.: Bhupalpally. 

Warangal (U) Dist.: Kamalapur  

 

  



 
 

12 
 

(C)  CORPORATIONS & MUNICIPAL ALLOWANCE:  
 

(i)  25% extra over the basic rates on labour component of works is allowed in all  

Municipal Corporation Limits of Telangana (except Greater Hyderabad 

Municipal Corporation) up to a belt of 12 km. from Municipal Corporation limits) 

and other Corporations as notified by the Government from time to time. 
 

(ii)  40% extra over the basic rates on labour component of works is allowed on 

Greater Hyderabad Municipal Corporation, Hyderabad (up to a belt of 12 km. 

from Greater Hyderabad Municipal Corporation limits). 
 

(iii)  20% extra over the basic rates on labour component of works is allowed in all 

District Headquarters and the remaining Municipal limits (up to a belt of 12 km. 

from the Municipal limits). 
 

Note:-   

Area allowances:If more than one area allowance (such as those for Municipalities, 

Agency / Tribal areas & Industrial areas) are applicable for a particular situation, only 

the maximum out of the allowable percentages is to be allowed. 
 

10. IMPORT OF LABOUR : 
 

(i) 13% extra on the labour component is allowed with specific permission of 

Circle Head concerned towards importing labour and providing amenities such as 

shelter, drinking water etc., importing labour should be considered only when the 

local labour are not available. The District Forest Officers / Forest Divisional 

Officers shall obtain written prior permission of the Circle Head to import the 

labour and will furnish a certificate about the non-availability of local labour 
 

(ii)  13% extra on the labour component is not permitted / allowed on the works 

carried through Tenders / Contractors where over heads and contractor profit of 

13.615% is allowed in the estimate.  

 

11. One Night Watchman is permissible in each of the Central/Permanent nursery to 

safeguard infrastructure and implements available with the specific and prior written 

permission of concerned Circle Heads.  

 

12. BAG PLANTS / TALL PLANTS NURSER IES:  
 

i) The bag plants should be arranged in the standard beds of Bed Size of             

1.00 m X 10.00 m as detailed below: 

 

1 4ò X 7ò (10 cm X 17.5 cm) 2600 Bags Standard bed 

2 5ò X 9ò (12.5 cm X 22.5cm) 1700 Bags Standard bed 

3 6ò X 12ò (15 cm X 30 cm) 1100 Bags Standard bed 

4 8ò X 12ò (20 cm X 30 cm) 800 Bags Standard bed 

5 10ò x 16ò (25 cm X 40 cm ) 400 Bags Standard bed 

6 12ò X 18ò (30 cm X 45 cm) 300 Bags Standard bed 
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ii)  HDPE Woven Sacks: As per Circular No 1/CAMPA/2012 communicated 

vide Prl CCF Rc.No.9443/CAMPA/2012 Dt: 19.12.2012, wherever required, 

HDPE woven sacks may be used for raising and maintenance of tall plants of 

2 years. These sacks can remain undamaged for 1-2 years in the nursery 

without damage, and instead of polythene bags which are prone to damage if 

kept in nurseries for longer durations. 

 

13. The unit rates of collection of seeds of different species have been given in the FSR. 

Seeds shall be collected by the concerned Beat/Section staff from the forests to the 

extent of requirement and availability. If the required quantity of desired quality seeds 

are not available in the local forest area, seeds may be procured preferably through the 

Research Wing of the Department. If the Research Wing is also not able to supply 

required quantity of quality seeds, the District Forest Officers / Forest Divisional 

Officers may procure the same from elsewhere duly following the procurement 

procedure. The seeds must be procured centrally at District level and distributed 

among the FROs to ensure better procurement rates. 

 

14. Watch and ward and upkeep of the nursery: 

 

(i) One watcher is allowed in the nursery up to 100 Teak beds or 100 Secondary 

beds of 10M X 1M size or combination of Teak and secondary beds up to 100 

beds of 10M X 1M or 1,00,000 Root Trainer nursery, irrespective of number of 

Schemes under which the nursery stock is being raised.   

 

(ii)  Two watcher is allowed in the nursery up to 300 Teak beds or 300 Secondary 

beds of 10M X 1M size or combination of Teak and secondary beds up to 300 

beds of 10M X 1M or more than 1,00,000 Root Trainer nursery, irrespective of 

number of Schemes under which the nursery stock is being raised. 
 

(iii)  Three watcher is allowed in the nursery more than 300 Teak beds or more than 

300 Secondary beds of 10M X 1M size or combination of Teak and secondary 

beds more than 300 beds of 10M X 1M, irrespective of number of Schemes 

under which the nursery stock is being raised 
 

(iii)  No extra watchers are permitted for the primary beds raised in the nursery.  
 

(iv) A location is treated as ONE nursery irrespective of bag plants being raised 

under one or more schemes at a place. 
 

(v) One casual labour (literate) is permitted to be engaged at the distribution nurseries 

for documentation during the distribution of plants for a maximum period of three 

(3) months.   
 

(vi)  The maintenance of left over root stock of bag plants of NTFP and timber species 

in research stations beyond July or till disposal whichever is earlier, is permitted 

for utilising these left over plants for grafting purpose with special permission of 

the Forest Geneticist, Warangal CF (R&D) Circle. 
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(vii)  Grafted plants nursery: One watch and ward for every 50,000 grafts is allowed at 

one location irrespective of number of schemes under which the research nursery 

stock is being raised. 

 

15. RUNNING CHARGE S: 
  

               For Raising and Maintenance of Nurseries. 

(i) Oil Engine: As per actual. 

(ii)  Electric Motor: As per Actual 

 

16. POLYTHENE  BAGS:   
For raising every 100 polypot seedlings in the nursery, 115 polythene bags are allowed to 

be purchased and 110 bags will be filled with soil mixture.  Expenditure will be allowed 

for 110 bags up to sowing/ transplanting stage. For further operations, expenditure will be 

limited only for 105 polypot plants (5% to account for transportation loss for 

transportation of seedlings from Nursery to planting sites). 100% plantable size seedlings 

shall be available in the nursery by end of June of the corresponding year. 

 

17. PLANTATIONS : 

 

(A)  Watch and Ward in Plantations: 
 

(i) One Casual labour is allowed for the plantation more than 10.00 ha but less than 

30.00 ha.in extent and two Casual labourers are allowed for more than 30.00 ha. 

 

(ii)  For engaging watchers, each location shall be taken as one unit irrespective of 

schemes under which the plantations are raised at a location. 

 

(iii)   For plantation area less than 10.00 ha at a location, no watcher shall be engaged 

without prior written permission from the concerned Circle Head. The District 

Forest Officer / FDO shall submit the detailed proposals justifying the reasons for 

engaging watcher for such plantation based on which the concerned Circle Heads 

will take decision. 

 

(iv) When Casual Labour is provided for an area less than 10.00 ha, no separate 

amount shall be provided for cutting of coppice growth (once) and this work shall 

be executed by the Causal Labour so hired. 

 

(v)  Cost of engaging watchers has been permitted to VSS areas vide PCCF 

Ref.No.17369/2012/CAMPA, dt.22.5.2012 after the resolution by the VSS to 

deduct the expenditure incurred from the final harvest amount (VSS share). For 

this purpose, the above guidelines on number of watcher to be engaged shall be 

followed. 

 

18. Bamboo / NTFP gap planting in viable gaps of not less than 0.1 ha in degraded forest 

areas / old plantations with large gaps can be taken up to enhance the crop- density. 
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19. For all Mi scellaneous plantations (LI & BHA), two circular weedings and one soil 

working up to depth of 10 cm. shall be permitted.  In case of Teak plantations with 

teak stumps at an espacement of 2m X 2m, two line weedings and one soil working 

shall be permitted. For Avenue plantation, only two weedings shall be permitted with 

the aid of appropriate tool without disturbing the fencing. No soil working shall be 

permitted in Avenue plantation as fencing has to be removed for taking such 

operation and in addition as watering is done regularly, and soil working (aimed at 

breaking the capillary action to protect against evaporation) may not be useful. 

20. The expenditure shall be restricted to the actual number of surviving plants for 

operations like weeding, soil working, watering, cutting of lower branches, etc., 

 

20(a)The Enumeration of row wisesurvival and average growth of the Plantation shall 

be  taken up twice in a year i.e., May / December ï Number of Plants planted and 

number of survival to be entered in Plantation journal with minimum stocking of 90% 

and average minimum height of 1.5m at  the end of raising year, 2.5 m at the ends of 

1st year and 3 mts. at end of 2nd year maintenance.       

 

21. Creation & Development of Karthikavanams / Eco ï Park / Urban Lung Space / 

Smrithivanam, etc.,: A novel idea to establish such parks in the Forest/Plantation  

near habitations is contemplated. The Govt. has been giving lot of importance to 

inculcate environmental consciousness and reiterate importance of trees among 

citizen. To implement this novel project, it is necessary to create & develop sufficient 

infrastructure together with one watch & ward round the year. 

 

22.  In Plantation, Causality replacement is permissible upto an extent of 20% in case 

of Teak and Miscellaneous Plantation in the year of raising and 25% in the 1st year of 

maintenance.  For Eucalyptus clonal plantation 10% of causalities is permissible only 

during raising year.    

 

22(a) If the percentage of causalities is in excess of the above limits, the concerned Circle 

Head may permit the same after fully satisfying himself based on the detailed report 

and justification, along with personal inspection report, submitted by the District 

Forest Officer/ Forest Divisional Officer. The Circle Heads shall keep the Principal 

Chief Conservator of Forests (Head of Forest Force) informed such plantation along 

with circumstances leading to excess causalities. 

 

23. InAvenue Plantation Casualty replacement shall be taken up as soon as mortality is 

noticed round the year, as watering is permitted. In all the Avenue Plantation, 100% 

stocking shall be ensured. Where casualties are less than 10%, it should be restricted to 

the actual percentage of casualties. 

 

23(a) If, the casualties exceed 10%, the concerned Circle Head may permit the same after 

fully satisfying himself based on the detailed report and justification submitted by the 

DFO/FDO and based on his / her personal inspection report. submitted by the District 

Forest Officer. The Circle Heads shall keep the Principal Chief Conservator of Forests 

(Head of Forest Force) informed of such plantations along with the circumstances 
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leading to more than 10% casualties and the fact of according such permissions. The 

District Forest Officers / Forest Divisional Officers shall verify the ground position at 

the end of summer season before taking up the casualty replacements. 

 

24. Transportation loss of up to 5% of seedlings out of the total number of seedlings to 

be planted in all types of Plantations including Eucalyptus clones, shall be permissible. 

 

25. In general no plantation shall be maintained beyond second year of maintenance. 

However in case of Clonal Eucalyptus Plantation, even the second year maintenance is 

not permissible. The 3rd and subsequent year maintenance of plantations may be 

taken up with permission of PCCF provided it is part of the approved APO and 

budget is available under the relevant schemes like CA scheme, etc., 

26. In case of Avenue Plantation, the maintenance during the 2nd year is restricted to 

watering during April-June, tying of prosopis thorny twigs and watch and ward upto 

March. 

 

27. The efficacy or utility of a CPT should be assessed and ideally, the area where it is 

proposed, should be 100.00 ha or more. The enclosed area should be utilized for 

raising series of plantations each being 10.00 ha.  or more in extent. No CPT shall be 

be taken up for less than 20.00 ha.  raised in isolation. As far as possible, no plantation 

should be raised in isolation but taken up in contiguous series only.  The suitability of 

CPT / Barbed wire fencing / Brush wood fencing should be examined by the Circle 

Head and he may take a decision on this taking into account the local conditions like 

soil type, biotic pressures, rainfall etc. 

 

28. DEPARTMENTAL EXTRACTION WORKS : (Coupe site) 
 

a) Coupe site- Casual labour (Literate) - is allowed as below: 

(i) Up to 100 cum. timber   - (1) Casual Labour for (4) months. 

(ii) From 101-300 cum. Timber - (2) Casual Labours for (5) months. 

(iii) From 301-500 cum. Timber - (3) Casual Labours for (6) months. 

(iv) From 501 cum. and above - (6) Casual Labours for (9) months. 

 

NOTE: 20 Cum. of fuel wood = 1 cum. of timber. 

 

b)  One Casual labour for watch and ward  and ward per coupe up to the end of lifting and 

transportation of Timber to Depots or sale of fire wood and handing over to the 

Contractor is permitted.  
 

c) One casual labour (Literate) is permitted in Timber Sale Depot throughout the year. 

 

d) Watch and Ward at sale depots: one for day and one for night casual labour for each 

depot are permitted.  
 

29. ASSISTANT IN RESEARCH LABORATORY, FOREST GENETICIST, 

WARANGAL AND STATE SILVICULTURIST, HYDERABAD : 
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a. One individual with minimum qualification of S.S.C. is permitted to be engaged 

on out sourcing basis to assist seed testing laboratory and the Forest Range 

Officer.  
 

b. One Lab Assistant at the Seed testing Lab and one casual labour for attending  to 

Traineeôs Hostel, Lecture Hall, Office, Seed Godown and Field Research Centers 

are permitted to be engaged. 

Note: The permission for engaging an Assistant is restricted to one person per lab 

irrespective of number of schemes being implemented. 
 

30.  Two Causal Labours for protection of the infrastructure during the day and night are 

permissible for Field Research Centres, with the prior written permission of the 

Circle Head, R&D Circle, Hyderabad. 
 

31. ASSISTANT IN CIRCLE / DISTRICTS / DIVISI ONS / RANGE OFFICES: 
 

One person having qualification of I.T.I./L.C.E. is permitted to be engaged on          

Outsourcing basis in Circle, District, Division & Range Offices where Conservation 

And Protection Related Activities Are Implemented Under Different Schemes to 

assist in DM Section in Circles / Districts / Division and Range Offices. 
 

Note: The permission for engaging an Assistant is restricted to one person per office 

irrespective of number of schemes being implemented. 
 

32. One Watch & Ward  is permitted to be engaged on Outsourcing basis at all Office 

Complexes of Circles, Districts and Division offices and in absence of regular post of 

Night Watchman to guard the office properties after closure of the offices and up to 

opening of the office specially during night times and during holidays, subject to the 

availability of Budget under proper Budget head. 
 

33. COMPUTER OPERATORS: 
 

One Computer Operator each in Circles, Districts, Divisions, Flying Squad Divisions 

and Range Offices is permitted to be engaged on Outsourcing basis where computers 

are provided. One more computer operator may be engaged with prior permission of 

concerned Circle Heads provided adequate provision is made under same scheme and 

the same is approved in A.P.O. This does not include computer operator engaged 

against existing vacancy in the ministerial cadre. 
 

Note: The permission for engaging one DEO/DPO is restricted to one person per office 

irrespective of number of schemes being implemented. 

 

34. Provision for office and technical support for scrutiny and finalization of estimates 

and completion reports etc., and computer operators:- 

 

(i) Expenditure to be booked as per G.O.Ms.No.14, Finance (HRM-I) Dept. 

dt.19.02.2016. 
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(ii) The Services of the personnel will be taken on outsourcing basis and the salary will 

be paid as part of the work estimate duly including the same in the estimate and 

sanctioning the same after obtaining the approval of the concerned Circle Head. 

 

(iii) The Expenditure on Technical Assistant / Computer Operator etc. should be limited 

to the budget allotment. 

 

35. TECHNICAL ASSISTANT AT MANDAL LEVEL:  
 

One Technical Assistant (preferably Resident of the Mandal) is permitted to be 

engaged at Mandal for collection of data from village Panchayat, monitoring and 

supervision of the plantations taken up outside the notified forest. The Qualification of 

the Technical Assistant shall be Diploma / intermediate pass in any faculty with 

knowledge of computer. Wage rate shall be adopted as per the norms of MGNREGS. 

36. For Zoo Parks, Deer Parks, National Parks, Urban Lung Space and any other forestry 

operations taken-up in the urban areas, for the watch and ward and similar categories 

of un-skilled workers, the average of minimum wage fixed by the District Collectors 

for urban areas shall be adopted. 

 

37. Protection Watchers in base camps, Strike force, Animal Trackers and Protection 

Watchers in Check Posts shall be paid average of minimum wage fixed by the District 

Collectors for rural areas under Minimum Wage Act on par with the plantation 

watcher. The provision of ration in the FSR shall be restricted to Protection Watchers 

engaged in the Base Camps only. 

 

38. Provision of wages under G.O.Ms.No.14, Finance (HRM-I) Department, dated 

19.02.2016, in the FSR shall be applicable to the Ministerial and other staff whose 

services are taken on Outsourcing basis. 

 

39. As and when the Government issues orders for specific item of work for specific 

period, the same may be followed as per the G.O. 

 

40. The Wildlife rescuers working in Anti-poaching Squad, Head Office on outsourcing 

basis for rescue operations of Wildlife shall be treated as Skilled Workers. 

 

41. If any discrepancy is noticed in the name of unit, measurement of unit or 

computation of unit rate on account of typing error or arithmetical calculation, 

the same shall be brought to the notice of the Prl. Chief Conservator of Forests 

(Head of Forest Force), Hyderabad  for clarification and work shall be executed 

only after receiving required clarifications. 
 

-x-x-x-  
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CHAPTER -1: SEED COLLECTION  

Sl. 

No. 
Name of Species Local Name 

No. of 

seeds per 

Kg. 

Germi-  

nation 

% 

Seedlings 

per Kg. 

Seed 

Viability of 

seed 

Collection 

season 

Rate 

per kg 

(in Rs.) 

2018-

19 

1 Acacia chundra Sandra 30000 60 11340 2 years Dec - Feb 83.00 

2 Acacia nilotica 
Nalatumma, 

Babul 
6400 80 4500 2 years April -May 52.00 

3 Adenanthera pavonia 
Bandi 

gurivinda 
2000 60 1000 1 year April - May 78.00 

4 Adina cordifolia Bandaru 10000/gm 50 100000 1 month Feb - March 364.00 

5 Aegle marmelos Maredu, Bel 5300 60 2500 2 months April -May 364.00 

6 Ailanthus excelsa Pedamanu 9500 70 4780 15 days April - May 83.00 

7 Albizia amara Narlingi 14000 80 8000 1 year Nov - Jan 42.00 

8 Albizia lebbeck Dirisanam 9660 65 5000 1 year Dec-Feb 42.00 

9 Albizia odoratissima Chinduga 21400 45 8000 3 years Dec-Jan 94.00 

10 Albizia procera 
Pasargani, 

White siris 
19000 60 6650 3 years April -May 114.00 

11 Alstonia scholaris Eduakulupala 270000 50 97200 1 year Dec - Jan 62.00 

12 Annona squamosa Seetaphal 4100 80 2820 5-6 months Sep-Nov 52.00 

13 
Artocarpus 

heterophyllus 
Panasa 100 80 75 10-15 days May - June 78.00 

14 Azadirachta indica Vepa, Neem 6000 90 5000 7-10 days May - June 16.00 

15 Bauhinia purpurea Pedda Are 4500 70 2800 1 year Feb - March 36.00 

16 Bombax ceiba Burugu 12900 60 11160 1 year Mar-May 52.00 

17 Boswellia serrata Andugu 25000 60 10000 1-2 months June - July 52.00 

18 Butea monosperma Moduga 9000 80 6000 6 months May - June 62.00 

19 Buchanania lanzan 
Sarapapu, 

Mori 
4500 70 2000 1 year April -May 130.00 

20 Caesalpinia bonduc Gachakaya 525 80 315 2 years April -May 52.00 

21 Calophyllum inophyllum Ponna 440 70 300 1-2 months Mar - April  42.00 

22 Cassia fistula Rela 6600 50 1270 3 years Mar-April  73.00 

23 Cassia siamea Seematangedu 33000 70 17000 1 year Mar - April  31.00 

24 Cassia roxburghii Red Cassia 11000 70 6000 1 year April - May 42.00 

25 Chloroxylon swietenia Billudu 60000 50 30000 10-15 days April - May 88.00 

26 
Cochlospermum 

religiosum 
Kondagogu 9100 50 4000 1 month April - May 135.00 

27 Cleistanthus collinus Nalla Kodisha 7500 60 3500 1-2 months Jan -Mar 94.00 

28 
Dalbergia latifolia 

(pod) 

Jitregi, 

Rosewood 
11547 pods 65 3603 6 months Dec - March 156.00 

29 
Dalbergia sissoo (pod) - 

3-4 seeds / pod 
Sissoo 12400 pods 90 10000 1 year Dec - Jan 47.00 

30 Delonix regia Gulmohar 1900 95 1630 2 years Jan-Mar 114.00 
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Sl. 

No. 
Name of Species Local Name 

No. of 

seeds per 

Kg. 

Germi-  

nation 

% 

Seedlings 

per Kg. 

Seed 

Viability of 

seed 

Collection 

season 

Rate 

per kg 

(in Rs.) 

2018-

19 

31 Dendrocalamus strictus 
Veduru, 

Bamboo 
30000 70 14175 4-6 months Mar-April  130.00 

32 Eucalyptus species 
Jamail, 

Eucalyptus 
350000 90 200000 6 months Jan - Feb 260.00 

33 Ficus benghalensis Mari 180000 75 80000 2 months April - June 182.00 

34 Ficus religiosa Ravi 210000 90 100000 2 months May - July 208.00 

35 Givotia rottleriformis 

Poniki 

(Nirmal Toy 

spp) 

790 30 200 1 year Mar - April  52.00 

36 Gmelina arborea Gumaditeku 1800 75 1100 6-10 months Mar - April  57.00 

37 Grevillea robusta Silver oak 35000 20 3520 3-4 months Mar-April  2184.00 

38 Hardwickia binata 
Yepi, 

Narayepi 
4800 65 1400 1 year April -June 114.00 

39 Holoptelea integrifolia Nemalinara 29000 75 17000 3-4 months April -May 62.00 

40 
Lagerstroemia 

parviflora 
Chenangi 42300 20 5414 15 days Dec - Feb 88.00 

41 Lagerstroemia speciosa 
Queens 

Flower 
130000 70 70000 15 - 30 days Dec - Feb 125.00 

42 Lannea coromandelica Gumpena 8000 50 3000 7 - 15 days Mar - April  73.00 

43 Leucaena leucocephala Subabul 20000 80 15100 2 years Nov-Feb 31.00 

44 Limonia acidissima Velega 19000 70 7122 10 - 15 days Nov - Dec 156.00 

45 
Madhuca longifolia var 

latifolia 
Ippa, Mahuwa 750 45 230 15-30 days June-July 42.00 

46 Mimusops elengi Pogoda 2150 35 572 10 -20 days May-July 62.00 

47 Mitragyna parvifolia Bataganapu 10000 / gm 50 100000 1 month Feb - Mar 312.00 

48 Ougeinia oojeinensis Chikudu 12000 60 2960 3-4 months May-June 156.00 

49 Parkia biglandulosa 

Ball 

Badminton 

tree 

3800 70 2000 1 year April - May 57.00 

50 
Peltophorum 

pterocarpum  

Pacha 

Sunkeshula 
16863 10 1214 1 year Jan-feb 94.00 

51 Phoenix sylvestre Eetha 620 80 300 3 months May - June 62.00 

52 Phyllanthus emblica Usuri 56000 60 20000 1-2 months Dec - Feb 1092.00 

53 
Pithecelobium dulce 

 
Simachinta 6500 60 3230 3 - 6 months Mar - May 42.00 

54 Pongamia pinnata Kanuga 900 80 650 4-6 months April - June 21.00 

55 Prosopis cineraria Jami, Shami 25000 75 13000 1 year May 78.00 

56 Pterocarpus marsupium 
Yegisa, 

Bijasal 
2000 60 1000 1 year Mar-June 78.00 

57 Pterospermum Lolugu 10000 70 6000 6 months Feb - Mar 78.00 
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Sl. 

No. 
Name of Species Local Name 

No. of 

seeds per 

Kg. 

Germi-  

nation 

% 

Seedlings 

per Kg. 

Seed 

Viability of 

seed 

Collection 

season 

Rate 

per kg 

(in Rs.) 

2018-

19 

canescens 

58 Samanea saman 

Nidraganeru, 

Rain tree 

 

6500 70 3180 2 years Mar-April  73.00 

59 Sapindus emarginatus 
Kunkudu, 

Soapnut 
2000 70 688 1 year Feb-April  62.00 

60 Schleichera oleosa Pusuku 1800 80 330 1 - 2 months July - Aug 62.00 

61 Semecarpus anacardium Nalajeedi 300 50 125 2-3 months Dec-Mar 42.00 

62 Simarouba glauca Simaruba 800 60 390 1-2 months April -May 42.00 

63 Soymida febrifuga Somi 9000 75 5000 10-15 days May - June 78.00 

64 Spathodea campanulata 
Indian Tulip 

tree 
25000 75 12000 2 months April - May 182.00 

65 Sterculia foetida 
Janglibadam, 

China badam 
700 80 500 1 year Jan-Feb 62.00 

66 Sterculia urens Tapasi 4600 60 2500 1 year April -May 437.00 

67 Strychnos nux-vomica Vishamusthi 650 50 300 2-3 months Dec-June 52.00 

68 Strychnos patatorum Chilla 1550 50 700 2-3 months Oct-Mar 68.00 

69 Syzygium cuminii Neredu 1100 90 550 1 month June - Aug 94.00 

70 Tabebuia aurea 
Yellow 

Tabebuia 
25000 75 8000 2 months March - April  130.00 

71 Tamarindus indica 
Chinta, 

Tamarind 
1780 80 1400 18 months Feb - Mar 16.00 

72 
Tectona grandis (> 8 

mm) - Untreated 
Teak 2100 40 700 2 years Jan-April  47.00 

73 
Tectona grandis - 

Decortified and Treated 
Teak 3400 70 2000 3-6 months Jan-April  156.00 

74 Terminalia arjuna 
Telamaddi, 

Yerumaddi 
400 55 170 1 year Feb-May 36.00 

75 Terminalia bellerica Tani 275 65 140 1 year April -June 26.00 

76 Terminalia catappa 
Badam, 

Indian almond 
170 70 100 7-10 days June-July 52.00 

77 Terminalia chebula Karaka 290 60 140 1 year April -June 42.00 

78 Terminalia tomentosa Nalamaddi 380 50 175 1 year Feb -Apr 36.00 

79 Wrightia tinctoria Palakodisha 34000 70 1580 1 year Feb-Mar 94.00 

80 Xylia xylocarpa 
Boje, 

Kondatangedu 
4500 80 3000 3-6 months Jan - Feb 135.00 

81 Ziziphus mauritiana Regu 1650 60 800 15-30 days Dec - Feb 26.00 

* Seed collection includes harvesting, extraction and cleaning of all impurities. The rate is only for fresh and 

viable seeds. 
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CHAPTER -II  

RAISING OF NURSERIES 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.00.00 

Raising of Primary Beds 

Primary beds of 1x1x0.3 m size for Miscellaneous species 

including bamboo ï 50 primary beds for 1 lakh nursery is 

permitted. Primary beds should start from Jan ï May 

depending on availability of fresh seeds. Once primary beds 

are formed, they can be used upto 5 years without changing 

the medium ï what is required each time is solarization, 

burning a layer of grass on it and adding the below 

recommended fungicides and insecticides to the medium.      

  

01.01.01 
Preparation of New Site by clearing  jungle growth, uprootal 

of stumps and removal of surface stones, pebbles etc. 
Bed 4.72 

01.01.02 Preparation of Old Site by dismantling old beds Bed 1.18 

01.01.03 Digging soil of the demarcated beds of 1x1x0.30 m size Bed 36.32 

01.01.04 

Cost of sandy soil and transportation with 5 kms lead 

including loading and unloading charges (sandy soil and FYM 

in 5:1 ratio, i.e.,  0.125 cum sandy soil  and 0.025 cum FYM 

per primary bed 

Bed 28.00 

01.01.05 For every extra km beyond 5 km upto 25 km 
Bed / 

km 
1.11 

01.01.06 Cost and transport of 0.025 cum FYM  Bed 24.06 

01.01.07 

Mixing of sandy soil and FYM  in 5:1 proportion (50 % of 

volume of bed) with exacavated soil and refilling the bed and 

levelling.  

Bed 10.32 

01.01.08 
Covering the beds with dried grass and leaf litter and 

burning  them to ash which can form the upper layer 
Bed 11.79 

01.01.09 
Soil drenching with 0.1% Carbendazim (10 gm or 10 ml of 

Carbendazim in 1 lit of water) 
By Nursery Watcher 

01.01.10 

Cost of seed - seed weight, germination percentage and target 

of planting stock of individual species are to be taken into 

consideration while estimating the requirement of seeds 

As per item No.13 under 

special instruction of 

FSR 



 
 

23 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.01.11 

Seed dressing with Captan or Thiram at 3-5 gm / kg of seeds 

(the insecticide should be mixed with 250 gm of ash and then 

this should be thoroughly mixed with seeds to be sown after 

pretreatment and before sowing) 

By Nursery Watcher 

01.01.12 

Sowing of seed (finer seeds like Adina, Mitragyna, 

Anthocephalusetc.  to be mixed with sand and broadcast - 

Bigger seeds to be dibbled in lines 1-2 cm apart) and covering 

the bed to a thickness of 2.5 cm with paddy hay including cost 

and conveyance  

Bed 11.74 

01.01.13 
Watering the primary nursery beds with rose water cans 

twice daily for a maximum period of 2 months. 

Bed/ 

month 
13.21 

01.01.14 

Kerbing  the primary beds all around with Cement Bricks (in 

permanent nurseries only), if required. In all such permanent 

primary beds, no incurring of expenditure for making the 

primary beds every year is permitted except for cost of 

fungicides. This item has to be done with prior written 

approval of DFO. 

Per Bed As per CSSR 

01.01.15 Cost of chemicals, fungicide and insecticide 

As per actuals limited to 

Rs.1000/- per 1 lakh 

seedlings in primary bed 

stage 

01.01.16 

Application of Fungicide and insecticide with power-driven 

back-pack mechanized sprayer as used in agricultural fields to 

spray insecticide. 

By Nursery Watcher 

01.02.00 RAISING YEAR OF NURSERY  
  

 

ROOT TRAINER (RT) NURSERY: Seedlings need to be 

raised in RTs like that of 4"x7" bags which can be converted 

into 6"x12" or 8"x12" polybags. They have to be raised during 

the same time as that of 4"x7" bag plants, i.e., May - June 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.02.01 

Cost and transportation of the Potting medium 

Components (Organic compost, charcoal granules, 

partially burnt rice husk in a ratio of 14:1:1 and add 220 

gm of of Indophyll of M-45, 4.5 kg of single super 

phosphate (SSP), 250 gm of phorate granules and 10 kg of 

de-oiled Neem cake powder (as per field data the rate is 

coming Rs. 1.00 per 165cc RT) 

  

 
(a) 100 CC (individual cell) 1000 No. 660.00 

 
(b) 165 CC (individual cell) 1000 No. 1100.00 

 
(c) 100 CC (Block type with 35 cells) Block 23.10 

 
(d) 150 CC (Block type with 24 cells) Block 23.76 

01.02.02 

Preparation of potting medium with organic compost, 

charcoal granules, partially burnt rice husk in a ratio of 14:1:1 

and add 220 gm of Indophyll of M-45, 4.5 kg of single super 

phosphate (SSP), 250 gm of phorate granules and 10 kg of de-

oiled Neem cake powder per 1 cum of potting mixture 

excluding cost and conveyance. 

per cum 181.13 

01.02.03 
Filling RT tubets with potting mixture and arranging in trays 

or stand-cum-trays   

 
(a) 100 CC (individual cell) 1000 No. 489.73 

 
(b) 165 CC (individual cell) 1000 No. 582.66 

 
(c) 100 CC (Block type with 35 cells) Block 17.64 

 
(d) 150 CC (Block type with 24 cells) Block 13.80 

01.02.04 

Culling, pricking out seedlings from primary beds and 

transplanting into RTs after root dip of 3-5 minutes in 0.02% 

of Carbendazim solution 

1000 No 133.74 

01.02.05 

Replacement of casualties after sorting out empty RTs into 

other trays or stand-cum-trays (Not more than 5% casualties is 

permitted). 

1000 No 176.26 

01.02.06 Watering RT seedlings twice a day 
  

 

(a) Manually with rose spray or finely perforated nozzle 

attached to a hose pipe  

1000 / 

month 
72.36 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 

(b) Mechanically with sprinkler sets fixed all along the beds at 

appropriate distance and at a height of 75-100 cm. 

1000 / 

month 
22.66 

01.02.07 Weeding RT seedlings once in a month from Aug - Oct 
1000 / 

time 
16.63 

01.02.08 

Application prophylactic foliar spray  of 0.2% of 

Carbendazim / Dithane M-45 at regular interval (once in a 

month). Similarly application of multiplex or NPK 19:19:19 (a 

teaspoon in 1 lit water) - once in a month, 1 month after 

conversion by back-packed power sprayer (preferably in 

morning or evening and no watering for at least 12 hours after 

spray).  

By Nursery Watcher 

01.02.09 
Cost of fertilizers, fungicides and insecticides for the seedlings 

in RT stage.  

As per actuals limited to 

Rs. 2000/- per 1 lakh 

seedlings in RT stage 

01.02.10 
Weeding in the space between the beds, inspection path and 

sorroundings of Nursery  
per bed 32.55 

01.02.11 

Maintainance of RT plants by watering seedlings twice a day 

from April to August if seedlings are raised during the month 

of January - February. 
  

 

a) Manually with rose can or finely perforated nozzle attached 

to a hose pipe 

1000 / 

month 
72.36 

 

b) Mechanically with sprinkler sets fitted all along the beds at 

a height of 75 cm - 100 cm high 

1000 / 

month 
22.66 

01.02.12 Weeding the beds during May and July 
1000/ 

time 
16.63 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.02.13 
Shifting, grading and rearrangement in beds of 10x1 m size of 

4"x7" size bags - 1 grading in the month of May 

Bed / 

Shifting 
223.07 

01.02.14 

Errection of Shadenet in Nurseries (4"X7", 5"X9" and 

6"X12" bags) 1.00 lakh bag plants including cost of poles 

digging of pits, GI wire etc  

 

Per 1.00 

Lakhs 
4100.00 

01.03.00 

BAG PLANT  NURSERY: Seedlings need to be raised in 

4"x7" (200 gauge) or 5"x9" (250 gauge) bags which are to be 

converted into 6"x12" (400 gauge) or 8"x12" (400 gauge) or 

10"x16" (400 guage) polybags. The seedlings are to be 

transplanted from primary beds in February - March. Hence 

the bags are to be filled during January - February when the 

soil is dry 

Raising of Nursery in Polythene bags in sizes of 4"x7" (200 

gauge) or 5"x9" (250 gauge) bags and arranging in 

secondary beds (Bed size: 10.00 m X 1.00 m). 

  

01.03.01 

Site preparation for New Sites - Clearing of growth, uprootal 

of stumps and removal of surface stones, rubbish of all sorts 

etc. 

Bed 48.18 

01.03.02 
Site preparation for Old Site - Clearing of growth, weeds, 

grass etc., 
Bed 12.62 

01.03.03 

Cost of Polybags (including the cost):  To ensure quality 

control, the quality of bags have to be certified by CIPET 

(Central Institute of Plastic Engineering & Technology), 

Hyderabad at the cost of tenderer by taking samples from 

various lots of polybags. 

(a) 10 cm x 17.5 cm (4"x 7") size bags:200 g: 589 bags / kg 

(b) 12.5 cm x 22.5 cm (5"x 9") size bags:200 g: 366 bags / kg 

(c) 15 cm x 30 cm (6"x12") size bags:400 g:115 Nos / Kgs 

(d) 20 cm x 30 cm (8" x 12") size bags:400 g :86 Nos / Kgs 

(e) 25 cm x 30 cm (10" x 16") size bags:400 g: 69 Nos / kgs 

(f) 30 cm x 45 cm (12" x 18") size bags:400 g: 38 Nos / Kgs 

As per approved Tender 

Rate finalized by the 

procurement committee. 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.03.04 

Cost & Transport of ingredients for Potting Mixture:  Red 

Soil, tank-silt / claey soil, FYM in 2:1:1 ratio. To this soil 

mixture, 220 gm of Indophyll M-45, 4.5 kg of single super 

phosphate (SSP) and 250 gm of phorate granules per 1 cum of 

potting mixture will be added.  

  

01.03.05 Distance up to 5 km 
  

 
(a) 10 cm x 17.5 cm (4" x 7") =  0.56 cum vol. for 1000 bags 

1000 

bags 
191.47 

 
(b) 12.5 cm x 22.5 cm (5" x 9") = 1.12 cum vol. for 1000 bags 

1000 

bags 
382.98 

01.03.06 For every extra km beyond 5 km upto 25 km 
 

0.00 

 
(a) 10 cm x 17.5 cm (4" x 7") =  0.56 cum vol. for 1000 bags 

1000 / 

km 
4.99 

 
(b) 12.5 cm x 22..5 cm (5" x 9") = 1.12 cum vol. for 1000 bags 

1000 / 

km 
9.98 

01.03.07 Cost of Chemical component  As per Actuals 

01.03.08 

Preparation of Potting Mixture  by powdering of various 

ingredients, sieving and mixing them in prescribed proportion; 

opening of bags and filling with potting mixture and gently 

pressing the same with finger tips and arranging in beds.  

  

 
(a) 10 cm x 17.5 cm (4" x 7") size bags: 2600 bags / bed 

1000 

bags 
556.07 

 
(b) 12.5 cm x 22.5 cm (5" x 9") size bags: 1700 bags / bed 

1000 

bags 
907.40 

01.03.09 Alignment of beds including alignment of inspection paths etc Bed 7.20 

01.03.10 
Pricking  out seedlings from primary beds and transplanting 

into polybags 

1000 

bags 
134.03 

01.03.11 

Sowing / dibbling of pre-treated seeds (e.g. Yegisa, 

Nalamadai, Yerumaddi etc.) directly into bags including cost 

of treatment 

1000 

bags 
79.73 

01.03.12 Watering the plants twice a day from February - March 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 

(a) Manually with rose cans or finely perforated nozzle 

attached to a hose pipe  

Bed / 

month 
260.10 

 

(b) Mechanically with sprinkler sets fitted all along the beds at 

a height of 75-100 cm height. 

Bed / 

month 
72.29 

01.03.13 
Weeding to be done for every 2 months from the date of 

transplantation up to March  

Bed / 

weeding 
47.76 

01.03.14 

1st shifting and grading after three months and consecutive 

shifting and grading after every two months till the nursery 

stock is lifted 

Bed / 

shifting 
223.07 

01.03.15 

Replacement of casualties after sorting out the empty bags 

and keeping at one end of the bed (maximum 10% of total 

stock is permissible) 

Bed 63.34 

01.03.16 
Cost of foliar nutritient formulations like multiplex or NPK-

19:19:19; fungicides and insecticides from July to Oct. 

As per actuals with a 

maximum limit of Rs. 

2000/ per 1 lakh polybag 

seedlings. 

01.03.17 

Application prophylactic foliar spray  of 0.2% of 

Carbendazim / Dithane M-45 and any organo-phosphate 

(Monocrotophos / Phosphamidon @ 3-4 ml in 1 lit of water) at 

regular interval (once in a month) alternatively. Similarly 

application of multiplex or NPK 19:19:19 (a teaspoon in 1 lit 

water) - once in a month - to start 1 month after conversion by 

back-packed power-sprayer (preferably in morning or evening 

and no watering for at least 12 hours after spray) 

By Nursery Watcher 

01.03.18 
Weeding in the space between the beds, inspection path and 

sorroundings of Nursery  
Bed 32.55 

01.03.19 

Maintenance of 4"x7" or 5"x9" bag-plants from April ï 

August  - Watering the plants twice a day from April ï 

August 
  

 

(a) Manually with rose cans or finely perforated nozzle 

attached to a hose pipe  

Bed / 

month 
260.10 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 

(b) Mechanically with sprinkler sets fitted all along the beds at 

a height of 75-100 cm height. 

Bed / 

month 
72.29 

01.03.20 Weeding the beds during May & July 
Bed / 

weeding 
47.76 

01.03.21 Shifting, grading and rearrangement in beds  
Bed / 

Shifting 

As per FSR 

item 01.03.14 

01.03.22 

CONVERSION of Root Trainer plants or 4"x7" or 5"x9" bag-

plants into higher size bags - to be done during September - 

October. At the time of conversion, the height of the plants 

should be at least above 0.45m in height (excluding the height 

of polybag). 

  

01.03.23 

Cost & Transport of ingredients for Potting Mixture:  Red 

Soil, tank-silt / clay soil, FYM in 2:1:1 ratio. To this soil 

mixture, 220 gm of Indophyll M-45, 4.5 kg of single super 

phosphate (SSP) and 250 gm of phorate granules per 1 cum of 

potting mixture will be added. Cost of chemicals is as per 

actuals. 

  

01.03.24 
Transportation of soil mixture ingredients up to a distance of 5 

km   

 
(a) RT plants to 6"x12" polybags 1000 bags 543.72 

 
(b) RT plants to 8"x12" polybags 1000 bags 1114.80 

 
(c) 4" x 7" to  6" x 12" polybags (2.15 - 0.56 = 1.59 cum) 1000 bags 543.72 

 
(d) 4" x 7" to 8" x 12" polybags (3.82 - 0.56 = 3.26 cum) 1000 bags 1114.80 

 
(e) 5" x 9" to 8" x 12" polybags (3.82 - 1.12 = 2.70 cum) 1000 bags 950.46 

01.03.25 
Transportation of soil mixture ingredients more than 5 km 

distance and upto 25 km distance   

 
(a) RT plants to 6"x12" polybags 

1000 No. 

/ km 
14.17 

 
(b) RT plants to 8"x12" polybags 

1000 No. 

/ km 
29.05 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 
(c) 4" x 7" to  6" x 12" polybags (2.15 - 0.56 = 1.59 cum) 

1000 No. 

/ km 
14.17 

 
(d) 4" x 7" to 8" x 12" polybags (3.82 - 0.56 = 3.26 cum) 

1000 No. 

/ km 
29.05 

 
(e) 5" x 9" to 8" x 12" polybags (3.82 - 1.12 = 2.70 cum) 

1000 No. 

/ km 
24.06 

01.03.26 Cost of Chemical component  As per Actuals 

01.03.27 

Preparation of Potting Mixture  by powdering of various 

ingredients, sieving and mixing them in prescribed proportion; 

opening of bags and filling with potting mixture partially, 

tearing the polybag plants and repotting them inside bigger 

bags and filling the rest of bags;  gently pressing the same 

with finger tips and arranging in beds of 10x1 m size (6"x12" 

size: 1100 bag plants / bed and 8"x12" size": 800 bag plants 

per bed) 

  

 
(a) RT plants to 6"x12" polybags 1000 bags 950.89 

 
(b) RT plants to 8"x12" polybags 1000 bags 1949.63 

 
(c) 4" x 7" to  6" x 12" polybags (2.15 - 0.56 = 1.59 cum) 1000 bags 950.89 

 
(d) 4" x 7" to 8" x 12" polybags (3.82 - 0.56 = 3.26 cum) 1000 bags 1949.63 

 
(e) 5" x 9" to 8" x 12" polybags (3.82 - 1.12 = 2.70 cum) 1000 bags 1614.72 

 

Conversion into 10" x 16" bags for Avenue Plantations 

only is permitted (No. to be finalized with due approval from 

Circle Heads) to make tall plants of at least 2.00 m height 

(excluding the height of bags). The seedlings at the time of 

conversion to 10" x 16" bags shall be at least 75 cm height 

(excluding the height of bags).  

  

01.03.28 

Cost & Transport of ingredients for Potting Mixture:  Red 

Soil, tank-silt / clay soil, FYM in 2:1:1 ratio. To this soil 

mixture, 220 gm of Indophyll M-45, 4.5 kg of single super 

phosphate (SSP) and 250 gm of phorate granules per 1 cum of 

potting mixture will be added. Cost of chemicals is as per 

actuals. 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 

(a) RT or 4" x 7" polybags to 10" x 16" polybags (8.35 ï 0.56 

= 7.79 cum) 
1000 bags 3758.23 

 

(b) 5òx9ò polybags to 10òx 16ò polybags (8.35-1.12 = 7.23 

cum) 
1000 bags 3488.07 

 
(c) 6" x 12" to 10" x 16" polybags (8.35 - 2.15 = 6.20 cum) 1000 bags 2991.15 

01.03.29 Cost of Chemical component  As per Actuals 

01.03.30 
Formation of Sunken bed of Sizes (10MX10MX0.2 M) at 

New sites  
As per CSSR Rates 

01.03.31 

Preparation of Potting Mixture  by powdering of various 

ingredients, sieving and mixing them in prescribed proportion; 

opening of bags and filling with potting mixture partially, 

tearing the polybag plants and repotting them inside bigger 

bags and filling the rest of bags; gently pressing the same with 

finger tips and arranging in beds of 10 m x1 m size  

  

 

(a) RT or 4" x 7" polybags to 10" x 16" polybags (8.35 ï 0.56 

= 7.79 cum) 
1000 bags 4658.73 

 

(b) 5òx9ò polybags to 10òx 16ò polybags (8.35-1.12 = 7.23 

cum) 
1000 bags 4323.84 

 
(c) 6" x 12" to 10" x 16" polybags (8.35 - 2.15 = 6.20 cum) 1000 bags 3707.86 

01.03.32 
Stakes to be provided to plants in 8"X12" bags and 10"X16" 

bags 
1000 bags 2246.40 

01.03.33 

Weeding the plants (1100 no. of 6"x12"bags; 800 no. of 

8"x12" bags; and 400 no. of 10"x16" bags)from November - 

March: 2 weedings 
  

 
(a) 1st weeding - December 

Bed / 

weeding 
47.76 

 
(b) 2nd weeding - February 

Bed / 

weeding 
47.76 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.03.34 Shifting, grading and rearrangement in beds  
Bed / 

Shifting 

As per FSR 

item 01.03.14 

01.03.35 

Watering the plants manually twice a day (from Novemebr - 

March) with rose cans or finely perforated nozzle attached to a 

hose pipe. 
  

 

(a) Manually with rose cans or finely perforated nozzle 

attached to a hose pipe. 

Per bed / 

month 
260.10 

 

(b) Mechanically with sprinkler sets fitted all along the beds at 

a height of 75-100 cm height. 

Per bed / 

month 
72.29 

01.03.36 

Applicati on prophylactic foliar spray of 0.2% of 

Carbendazim / Dithane M-45 and any organo-phosphate 

(Monocrotophos / Phosphamidon @ 3-4 ml in 1 lit of water) at 

regular interval (once in a month from Dec - March) 

alternatively. Similarly application of NPK 19:19:19 (a 

teaspoon in 1 lit water) - once in a month - to start 1 month 

after conversion by back-packed power-sprayer (preferably in 

morning or evening and no watering for at least 12 hours after 

spray) 

By Nursery Watcher 

01.03.37 
Cost of foliar nutritient formulations like NPK-19:19:19; 

fungicides and insecticides (from Dec - March) 

As per actuals with a 

maximum limit of Rs. 

2000/ per 1 lakh polybag 

seedlings. 

01.03.38 

Contingencies for Raising Year towards the expenditure like 

cost of hose pipe, nursery boards, (store register for materials 

purchased to be maintained.) 

As per actuals, subject to 

max. of 3% of estimate 

in raising year 

01.03.39 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (bills to be certified by DFO 

/ FDO and a seperate log book to be maintained for oil engine 

As per Actuals 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 
MAINTAINANCE YEAR OF NURSERY  

  

01.04.00 

MAINTAINANCE OF BAG PLANTS NURSERY UPTO 

PLANTING SEASON (APRIL TO AUGUST) for 10 m X 1 

m size secondary beds (2600 Nos of 4" X 7" bags; 1700 Nos of 

5" X9" bags ; 1100 Nos. of 6"X12" bags; 800 Nos. of 8"X12" 

bags; 400 Nos. of 10"x16" bags per bed) 

  

01.04.01 Watering  polybag secondary beds twice a day for 4 months 
  

 

(a) Manually with rose cans or finely perforated nozzle 

attached to a hose pipe  

Bed / 

month 
260.10 

 

(b) Mechanically with sprinkler sets fitted all along the beds at 

a height of 75-100 cm height. 

Bed / 

month 
72.29 

01.04.02 Weedingonce during maintenance year  
Bed / 

weeding 
47.76 

01.04.03 Shifting, grading and rearrangement in beds  
Bed / 

Shifting 

As per FSR 

item 01.03.14 

01.04.04 

Application prophylactic foliar spray  of 0.2% of 

Carbendazim / Dithane M-45 and any organo-phosphate 

(Monocrotophos / Phosphamidon @ 3-4 ml in 1 lit of water) at 

regular interval (once in a month from April to August) 

alternatively. Similarly, application of NPK 19:19:19 (1 

teaspoon in 1 lit water) - once in a month - to be applied by 

back-packed power-sprayer (preferably in morning or evening 

and no watering for at least 12 hours after spray) 

By Nursery Watcher 

01.04.05 
Cost of foliar nutritient formulations like NPK-19:19:19; 

fungicides and insecticides (from April - August) 

As per actuals with a 

maximum limit of Rs. 

2000/ per 1 lakh polybag 

seedlings 

01.04.06 
Cowdung Slurry application (One can apply chemical foliar 

spray or apply cowdung slurry -not both)    
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 
(a) Cost and transportation of fresh cowdung  

per 100 

beds for 

3 

months 

As per actual 

subject to 

maximum of 

Rs.2500/- 

 

(b) Application  of cowdung slurry - once per month between 

April to June - Watering should not be done 12 hours before 

and after application of cowdung slurry treatment. 

1000 

bags 

By Nursery 

Watcher 

01.04.07 
Weeding in the space between the beds, inspection path and 

sorroundings of Nursery  
per bed 26.30 

01.04.08 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject to 

max. of 3% of estimate 

in maintenance year 

01.04.09 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

01.05.00 
MAINTENANCE OF BAG NURSERY FROM 

SEPTEMBER ONWARDS TILL DISPOSAL    

01.05.01 Watering the plants for 10 m X 1 m size secondary bed  
Per bed/ 

month 
157.79 

01.05.02 Shifting, grading and rearrangement in beds  
Bed / 

Shifting 

As per FSR 

item 01.03.14 

01.05.03 Maintenance of brushwood fencing  Rmt 8.97 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.05.04 

Cost of Protection: One Nursery Watcher is allowed up to 1 

lakh RT nursery or 100 secondary beds of polybags / 100 Teak 

beds of 10 m x 1 m size or combination of both.One additional 

Nursery Watcher is permitted for nurseries having more than 

1 lakh upto 3 lakh RT seedlings or more than 100 upto 300 

secondray beds or Teak beds of 10 m x 1 m size or 

combination of both. For more than 3 lakh RT or 300 secodary 

beds of Teak beds or combination of both another additional 

Nursery Watcher is allowed. While calculating the number 

of Nursery Watcher, care shall be taken to include the 

nursery raising under all Schemes at a particular site. No 

extra Nursery Watcher is allowed for primary beds of 1 m 

x1 m size. However, the above narrative is subject to the 

provisions cited under general instructions. 

Watcher 

/ Month 
8337.68 

01.06.00 TEAK NURSERY  
  

 
Raising of Teak  Nursery bed: (Bed size: 10 x 1 x 0.25 m) 

  

01.06.01 

Preparation of site by clearing growth of unwanted species, 

uprootal of stumps and removal of surface stones etc. Bed 

formation should be completed by March. 
  

 
(a) New site Bed 49.83 

 
(b) Old site Bed 12.50 

01.06.02 
Tractor ploughing two times in criss-cross direction and 

levelling the site. 
Bed 9.24 

01.06.03 
Alignment and formation of raised beds of 10 x 1 x 0.25 m 

size 
Bed 95.29 

01.06.04 

Kerbing the beds all around with cement bricks (with specific 

permissioin of Circle Head). In kerbed beds,no incurring of 

expenditure for preparation of beds every year except adding 

FYM and fertilizers) 

As per CSSR 

01.07.00 Raising year Operations 
  

01.07.01 Cost of Teak Seeds 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

 

(a) Decortified treated Teak seed @ 1.5 kg  / bed including 

transportation  (4000 seeds per bed weighing around 1.3-1.5 

kg) 

Bed 250.00 

 

(b) Non-decortified  Teak seed @ 5 Kgs  / bed including 

transportation  
Bed 250.00 

01.07.02 
Pretreatment of teak seed by alternate wetting and drying for 

a period of 15 days or till the outer coat becomes soft. 
Bed 22.91 

01.07.03 

Line-sowing of teak seeds by dibbling in 5x5 cm spacing in 

pre-watered moist teak beds and pressing the seeds into beds 

and covering the seed with thin layer of earth and further 

covering with hay of 2.5 cm thickness followed by dusting 

with Carbaryl 10% to prevent insect attack. Seed sowing has to 

be done during March -May 

Bed 31.49 

01.07.04 Cost of paddy hay and conveyance to nursery site. Bed 23.15 

01.07.05 

Watering the beds where drip irrigation facility is not 

avaialable: during non-rainy day as per the following 

schedule. (Maximum 56 Waterings during raising and 

maintenance year) 

  

 

(a) For first 20 days after sowing, every day (1st May to 20th 

May): 20 waterings 

Bed / 

watering 
7.20 

 

(b) Next 20 days once in every 2 days (21st May to 10th June) 

10 waterings 

Bed / 

watering 
7.20 

 

(c) Up to December - Non-rainy days (11th June to 31st Dec) 

limited to 20 waterings 

Bed / 

watering 
7.20 

 

(d) Upto March once in 15 days - 2 waterings/month (1st Jan 

to 31st March) 6 waterings 

Bed / 

watering 
7.20 

 
Total watering in raising year - 56 waterings 

  

01.07.06 

Watering with drip lines  where manual watering is not done: 

Cost of installation of drip irrigation system shall be met from 

Infrastructure Fund. 

As per approval of 

District PD MIP 

01.07.07 
Weeding the teak beds (max. 3 weedings in 3 months, i.e. @ 1 

weeding per month) 

Bed / 

time 
13.56 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.07.08 Weeding in the space between the teak beds 

Per 

interbed 

space 

32.55 

01.07.09 

Pricking of 500 tiny seedlings of 5 cm height at 2-leaf stage 

into 5"x9" bags in July-Aug and maintaining them as bag 

plants in the same line as polybag nursery till planting by 

repeated shifting duly pruning the striking roots, if any. 

1000 134.03 

01.07.10 
Cost of fertilizers, i.e. 250 gms DAP and 50 gm of NPK - 

19:19:19 

Bed / 

time 

As per actuals 

subject to 

maximum of 

Rs. 10/-per 

bed 

01.07.11 

Application of fertilizers  @ 250 gm of DAP, as a first dose, 3 

months after sowing of seeds by broadcasting and 2nd dose as 

foliar spray by spraying of NPK-19:19:19 (1 teaspoon in 1 lit 

water) through back-mounted mechanized sprayer, after 6 

months in of sowing. All these are to be done by Nursery 

Watcher. 

Bed / 

time 
3.48 

 

Insecticide (Thimmet granules / Chloropyriphos liquid) as a 

preventive or controlling agent.    

01.07.12 Cost of Insecticide  (Thimet or Chloropyriphos) 
Bed / 

time 

As per actuals 

subject to 

maximum of 

Rs. 20/-per 

bed. 

01.07.13 

Application  - 100 gms at the time of sowing, 100 gms after 3-

4 months - granules need to be put 5 cm inside hole, made at 

30 cm apart made in stick and covering with soil - not to be 

broadcasted. 

  

 
(a) 1st time 

Bed / 

Time 
17.75 

 
(b) 2nd time (with specific and written approval of DFO)  

Bed / 

Time 
17.75 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.07.14 

If Chloropyriphos is used, make a solution of 5 ml of 

Chloropyriphos in 1 lit of water and apply in crowbar holes at 

50 cm apart. In case mechanized irrigation (drip lines) is 

available apply through drip lines by mixing Choropyriphos in 

recommended dose in Fetigation Tank.  

Bed / 

Time 
17.75 

01.07.15 Defoliation of lower leaves - 2 times as and when necessary 
Bed / 

time 
3.59 

01.07.16 

Brushwood fencing around the Nursery (As per RSSR): 

Thorny fencing with sturdy thorn material of 10 cm. girth (at 

the butt end) and fixing in crow bar holes and strengthening 

with stone packing.  The average height of fence should be 

1.5m and fencing material should be fixed in 2 rows 

(staggered) at 30cm. apart.  The fence should be tightened 

horizontally by tying with thorny creepers on both sides. (with 

specific permission of DFO since most of nurseries have 

permanent fence) 

Rmt 26.36 

01.07.17 

Contingencies for Raising Year towards the expenditure like 

cost of hose pipe, nursery boards, (Store register for materials 

purchased to be maintained). 

As per actuals, subject to 

max. of 3% of estimate 

in raising year 

01.07.18 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

01.08.00 Ist year Maintenance (April - July) 
  

01.08.01 
Watering the beds from April to July once in 15 days - 2 

watering / month - 8 waterings   

 

(a) Manual Watering the beds from April to June once in 15 

days - 2 waterings / month. (6 waterings) 

Bed/ 

time 
7.20 

 
(b) Mechanized Irrigation through drip lines  Through nursery watcher 

01.08.02 Cost of Protection: 

As per item No.14 under 

Special Instructions of 

FSR 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

 

01.08.03 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, (Store 

register for materials purchased to be maintained). 

As per actuals, subject to 

max. of 3% of estimate 

in maintenance year 

01.08.04 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine  

As per Actuals 

01.08.05 

Preparation of teak stumps of  minimum girth of 4 cm at 

collar region, including uprootal from nursery beds, dressing 

of lateral root, cutting slant 2 cm above collar and root and 

bundling them into bundles of 100 no. each and transport to 

planting site.  

  

 

(a) Stumps (of size: 23 cm length: 20 cm root and 3 cm 

shoot) are to be prepared from teak primary beds  

100 

stumps 
73.47 

 

(b) Stumps (of size: 15 cm - 13 cm root and 2 cm shoot) are 

to be prepared from left -over stump-sprouted teak polybag 

seedlings  

100 

stumps 
51.42 

01.08.05 

Preparation of stumps of Hardwickia binata (naryepi), 

Pterocarpus santalinus (Red sanders) and other similar 

species of  minimum girth of 4 cm at collar region, including 

uprootal from primary nursery beds, dressing of lateral root, 

cutting slant 2 cm above collar  and bundling them into 

bundles of 100 no. each and transport to planting site - Stump 

size: 23 cm length: 20 cm root and 3 cm shoot are to be 

prepared from primary beds  

100 

stumps 
73.47 
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CHAPTERï III  

PLANTATIONS  III (A)  

LABOUR INTENSIVE (LI)  METHOD  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.01.00 

ADVANCE OPERATION (PRE -PLANTING 

OPERATION) - All advance-operation works of plantations 

to be raised shall be completed before March. 

Perambulation of site, preparing site inspection report 

including type of vegetation and density, approval of site 

suitabilty and the category of jungle growth clearance, 

taking the images of the existing vegetation, preparation of 

treatment plan shall be prepared and approved in writing by 

DFO before taking up advance operation. 

  

02.01.01 

Survey with hand-held GPS (staff to carry out) and 

demarcation - one manday is allowed for assistance. The 

surveyed sketch with exact effective area statement will be 

uploaded in MIS platform latest by December end. 

Plantati

on 
339.66 

02.01.02 

Clearing unsalable unwanted jungle growth (leaving all the 

tree species of good form particularly the hardwood tree 

species like Teak, Nallamaddi, Yegisa, Narepa, Somi, Jitregi, 

Billudu, Chenangi etc. and NTFP species like Ippa, Morri, 

Tani, Karaka, Vepa, Maredu, Tapasi, Tuniki, Chinta, Usuri, 

Nallajeedi  etc.); Spreading the cut material all over the site; 

and Burning  the same twice till completely burnt. All the 

above operations should be completed before December.  

  

 

(a) Sparse Jungle Growth (< 10% ground area covered with 

Jungle growth) 
Ha 1887.86 

 

(b) Very Light Jungle Growth (>10% and upto 20% ground 

area covered with Jungle growth) 
Ha 2837.66 

 

(c) Light Jungle Growth (> 20% and upto 30% ground area 

covered with Jungle growth) with prior written approval of 

DFO based on the field inspection of DFO. 

Ha 5686.75 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.01.03 

Formation of Sector Lines / Fire Lines to a width of 3 m by 

giving surface treatment (sector to be in conformity with slope 

direction). All stumps to be cut to ground level. This 

operation is applicable for plantations other than Semi- 

Mechanical Plantation. 

Rmt 5.55 

02.01.04 
Cost of preparation of stakes (0.45 m length) and 

transportation to site 
100 no. 51.65 

02.01.05 
ALLIGNMENT & STACKING INCLUDING  

DEMARCATION OF BASE LINE    

 
(a) 2X3 m espacement = 1666 planting points 100 no. 72.88 

 
(b) 3X3 m espacement = 1111 planting points 100 no. 81.03 

 
(C) 5X5 m espacement = 400 planting points 100 no. 107.86 

 

Digging of Pits - Manual (As per RSSR): All efforts shall 

be made to complete pitting works before March-end. 

Under exceptional circumstances (if the target of 

plantation is given in the month of March-April), the 

pitting can be done during June and July.  But any pitting 

done during June-July, plants can only be planted after the 

pits are verified by field inspections of FROs and DFOs of 

proper dimensions to avoid simultaneous pitting and 

planting which may result in higher percentage of caualties. 

  

02.01.06 Between January - March  
  

 
(a) Ordinary Soil  

  

 
i) 30 cm3 pits Per pit 5.35 

 
ii) 45 cm3 pits per pit 20.48 

 
(b) hard Soil like gravel and moram 

  

 
i) 30 cm3 pits per pit 6.06 

 
ii) 45 cm3 pits per pit 23.18 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
02.01.07 Between June - July  

  

 
(a) Ordinary Soil  

  

 
i) 30 cm3 pits per pit 4.29 

 
ii) 45 cm3 pits per pit 16.36 

 
(b) Hard Soil like gravel and moram 

  

 
i) 30 cm3 pits per pit 4.83 

 
ii) 45 cm3 pits per pit 18.53 

 

Digging of Staggered Contour Trenches (SCTs) for 

impounding rain water - Manual - Size:  3m Length, 0.45 

m top-width, 0.30 m bottom-width and 0.45 m depth; 

earthwork volume per trench: 0.506 cum -  Max. of 100 

no. per ha. If they are made with machine, the works can 

be done by calling for tender. However, if they are 

intended to be done through machine, it has to be 

informed in advance. All the SCTs shall be completed 

before January. 

  

02.01.08 Between January - March  
  

 

(a) Loamy and clayey soil like BC soils, red earth and chowdu 

soil 
per cum 264.79 

 
(b) Hard soils like gravel and morum per cum 297.80 

02.01.09 Between June - December 
  

 

(a) Loamy and clayey soil like BC soils, red earth and chowdu 

soil 
per cum 211.84 

 
(b) Hard soils like gravel and morum per cum 238.25 

02.02.00 PLANTING OPERATIONS DURING RAISING YEAR  
  

02.02.01 
Transportation of Planting Stock (including loading and 

unloading) up to a distance of 5 km   

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 100 nos 47.82 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(b) 15 X 30 cm (6"X12") bag plants 100 nos 106.47 

 
(c) 20 X 30 cm (8"X12") bag plants 100 nos 190.84 

02.02.02 
Transportation of Planting Stock (including loading and 

unloading) more than 5 km distance and upto 25 km distance  
0.00 

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 

100 nos 

/ km 
1.97 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 nos 

/ km 
3.72 

 
(c) 20 X 30 cm (8"X12") bag plants 

100 nos 

/ km 
7.43 

02.02.03 

Transportation of Planting Stock (including loading and 

unloading) more than 25 km distance and for every extra km 

(with prior written approval of Circle Head) 
 

0.00 

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 

100 nos 

/ km 
0.99 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 nos 

/ km 
1.86 

 
(c) 20 X 30 cm (8"X12") bag plants 

100 nos 

/ km 
3.72 

02.02.04 Internal transportation to planting points on head loads  
  

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 100 Nos 53.84 

 
(b) 15 X 30 cm (6"X12") bag plants 100 Nos 83.27 

 
(c) 20 X 30 cm (8"X12") bag plants 100 Nos 128.79 

 

PLANTING: Seedlings of local species of secondary 

hardwood along with their associates and NTFP species will 

have to be chosen for planting. The minimum height of the 

planting stock to be planted is 0.75 m - 1m height (excluding 

the height of the bag) 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.02.05 

Application of 50 gm of SSP per pit (1 day before planting) 

for root growth and early establishment of plant after planting. 

Similarly, the bag plants to be planted are to be dipped inside 

Chloropyriphos solution (5 ml of  Chloropyriphos in 1 lit 

water) either at nursery site before transport or at plantation 

site before planting 

100 No. 35.62 

02.02.06 Cost of SSP, Chloridine dust (50 gm) or Chloropyriphos  As per actual 

02.02.07 Planting in 30 cm3 Pit 100 No. 127.49 

02.02.08 Planting in 45 cm3 Pit 100 No. 396.80 

02.02.09 

Watering (one time) immediately after planting if the planting 

takes place on a non-rainy day and if there are no rains after 

planting for 1-2 days with prior written permission of Circle 

Head and under intimation to Head Office. Also the date of 

watering is to be recorded in plantation Journal (Refer PCCF 

Office Rc. No. 17309/2000/G1, Dt. 16.08.2005 - Circular No. 

6B/2005/G1) 

100 No. 240.24 

02.02.10 

Replacement of Casualties: 20% during Raising Year & 

25% in 1styear The caualty replacement should be done in 3 

stages at an interval of 15 days immediately after planting 

during raising year.  

50% of unit rate of 

original pitting during 

raising year and 100% 

during maint. year.  

Planting, transportation 

and internal 

transportation same as 

adopted during raising 

year 

02.02.11 Cost of DAP @ 25 gm / planting point As per Actual 

02.02.12 

Application of fertilizer in August (30 days after planting) by 

making 3 holes of 10 cm depth with crow bar holes at a 

distance of 10 cm away from plant and putting fertilizers and 

closing. Ensure that the soil is really wet at the time of DAP 

application. 

100 35.62 

02.02.13 
1st circular weeding to a radius of 0.50 m around the plant 

after 30 days of planting (i.e. July - Aug) 
100 113.34 

02.02.14 
2nd circular weeding to a radius of 0.50 m around the plant 90 

days after planting (i.e. Sept - Oct) 
100 113.34 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.02.15 

Deep soil working to a radius of 0.5 m and to a depth of 10 cm 

(to be done by pick-axe only) without damaging the plant (to 

be carried out during Nov - Dec) 
  

 
(a) For ordinary soil 100 396.80 

 
(b) For hard gravelly soil 100 595.23 

02.02.16 

Cutting of coppice growth flush to the ground to reduce the 

competition over the entire area duly retaining useful species 

after planting and placing the cut material in between the 

planting rows (to be undertaken during July - August) 

  

 

(a) Low rainfall zone< 800 mm (Nizamabad, Hyderabad & 

Amarabad WL Circle) 
ha 884.76 

 

(b) High rainfall zone > 800 mm (for Warangal, Khammam & 

Adilabad Circle.) 
ha 1327.25 

02.02.17 
Pruning of lower branch initials of Timber and NTFP 

species by scicature upto 1/3 rd height during October 
100 Nos 112.68 

02.02.18 

Brush-wood Fencing around the Plantation area: Thorny 

fencing with sturdy thorn material of 10 cm. girth (at the butt 

end) and fixing in crow bar holes and strengthening with stone 

packing.  The average height of fence should be 1.5 m and 

fencing material should be fixed in 2 rows (staggered) at 60 

cm. apart.  The fence should be tightened horizontally by 

tying with thorny reepers on both sides (as per RSSR) 

Rmt 26.34 

02.02.19 

Enumerationof row-wise survival and average growth 

twice in the raising year - Number of plants planted and 

Number surviving (to be undertaken during May and Dec) and 

entered in Plantation Journal. With so much inputs like 

nutrition, augmentation of moisture status by SCTs and other 

cultural operations;  deploying indegenous forest species and 

planting of seedlings of minimum height of 0.75 - 1.0 m,   it is 

prescribed that the minimum stocking of 90% with 

minimum average height of 1.25 - 1.50 m at the end of the 

raising year. 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.02.20 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if 

the area is less than 10 ha,prior approval of Conservator of 

Forests is required. Identity Photo of Watchers with address 

shall be pasted in respective Plantation Journal. Every month 

payment to be made after satisfaction by Plantation-in-

charge that fence is in proper condition and entry of 

grazing animals is stopped and site is not affected with 

fire. The guiding principle for continuation of the services of 

a Plantation Watcher is at least 80% survival at the end of 

raising year. 

per 

month 

per 

watcher 

8340.00 

02.03.00 1st YEAR MAINTAINANCE  
  

02.03.01 

Replacement of Casualties: 25% in 1st year (In case of 

Eucalyptus:  no casualty replacement). The list of all 

casualty points shall be prepared by concerned FRO by 

and made a report to DFO latest by end of May. The 

pitting of all such casualty points shall be over by end of 

June. The casualty replacement shall be completed by end of 

July. 

Pitting, planting, 

transportation and 

internal transportation 

same as precribed in 

fresh planting 

02.03.02 
1st Circular weeding to a radius of 0.50 m around the plant 

during July - Aug 
100 113.34 

02.03.03 
2nd Circular weeding to a radius of 0.50 m around the plant 

during Sept - Oct 
100 113.34 

02.03.04 

Deep soil working to a radius of 0.5 m and to a depth of 10 

cm (to be done by pick-axe only) without damaging the plant 

(to be carried out during Nov - Dec) 
  

 
(a) For ordinary soil 100 396.80 

 
(b) For hard gravelly soil 100 595.23 

02.03.05 

Cutting of coppice growth flush to the ground to reduce the 

competition over the entire area duly retaining useful species 

after planting and placing the cut material in between the 

planting rows (to be undertaken during July - August) 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

(a) Low rainfall zone < 800 mm (Nizamabad, Hyderabad & 

Amarabad WL Circle) 
ha 884.76 

 

(b) High rainfall zone > 800 mm (for Warangal, Khammam & 

Adilabad Circle) 
ha 1327.25 

02.03.06 
Pruning of lower branch initials of Timber and NTFP 

species by scicature upto 1/3 rd height during October. 
100 Nos 112.69 

02.03.07 

Enumerationof row-wise survival and average growth 

thrice in 1st  Maintainance year - Number of plants planted 

and number surviving (to be undertaken during May and 

Dec.) to be ascertainedand entered in Plantation Journal. With 

so much inputs like nutrition, augmentation of moisture status 

by SCTs and other cultural operations;  deploying indegenous 

forest species and planting of seedlings of minimum height of 

0.75 - 1.0 m,   it is prescribed that the minimum stocking of 

90% with minimum average height of 1.75 - 2 m at the end 

of 1st year maintenance. 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.03.08 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if 

the area is less than 10 ha,prior approval of Conservator of 

Forests is required. Identity Photo of Watchers with address 

shall be pasted in respective Plantation Journal. Every month 

payment to be made after satisfaction by Plantation-in-

charge that fence is in proper condition and entry of 

grazing animals is stopped and site is not affected with 

fire. The guiding principle for continuation of the services of 

a Plantation Watcher is at least 80% survival during 1st year 

maintenance period. 

per 

month 

per 

watcher 

8340.00 

02.04.00 2nd YEAR MAINTAINANCE  
  

02.04.01 
1st circular weeding to a radius of 0.50 m around the plant 

during July - Aug. 
100 113.34 

02.04.02 

2nd circular weeding to a radius of 0.50 m around the plant 

during Sept. - Oct. 

 

100 113.34 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.04.03 

Deep soil working to a radius of 0.5 m and to a depth of 10 cm 

(to be done by pick-axe only) without damaging the plant 

during Nov. - Dec. 
  

 
(a) For ordinary soil 100 396.80 

 
(b) For hard gravelly soil 100 595.23 

02.04.04 

Cutting of coppice growth flush to the ground to reduce the 

competition over the entire area duly retaining useful species 

after planting and placing the cut material in between the 

planting rows (to be undertaken during July ï Au gust) 

  

 

(a) Low rainfall zone < 800 mm (Nizamabad, Hyderabad & 

Amarabad WL Circle) 
ha 884.76 

 

(b) High rainfall zone > 800 mm (for Warangal, Khammam & 

Adilabad Circle) 
ha 1327.25 

02.04.05 

Enumerationof row-wise survival and average growth 

thrice in 2nd Maintainance year - Number of plants planted 

and Number surviving (to be undertaken during May and 

Dec.) and entered in Plantation Journal. With so much inputs 

like nutrition, augmentation of moisture status by SCTs and 

other cultural operations;  deploying indegenous forest species 

and planting of seedlings of minimum height of 0.75 - 1.0 m,   

it is prescribed that the minimum stocking of 90% with 

average minimum height of 2.5 - 3 m at the end of 1st year 

maintainance. 

 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.04.06 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if 

the area is less than 10 ha,prior approval of Conservator of 

Forests is required. Identity Photo of Watchers with address 

shall be pasted in respective Plantation Journal. Every month 

payment will be made after satisfaction by Plantation-in-

charge that fence is in proper condition and incidence of 

grazing and fire is not there. The guiding principle of 

charging the Plantation Watcher in 2nd year is at least 80% 

stocking during 2nd year of maintainance period. 

per 

month 

per 

watcher 

8340.00 
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CHAPTER - III (B)  

RAISING OF TEAK PLANTATION  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

  

The decision for taking up teak plantation in the Circle 

needs to be taken by the Circle Head (duly consulting the 

DFOs) after taking into consideration the status of stocking 

and growth of teak stump planting in last 3 years in the 

Circle / Division. This decision has to be in writing and 

communicated to DFOs. No target of Teak planting can be 

given from Head Office if the decision of the Circle Head is 

not positive. 

  

02.05.00 

ADVANCE OPERATION (PRE -PLANTING 

OPERATION)  - All advance-operation works of plantations 

to be raised shall be completed before March. Perambulation 

of site, preparing site inspection report including type of 

vegetation and density, approval of site suitabilty and the 

category of jungle growth clearance, taking the images of the 

existing vegetation, preparation of treatment plan shall be 

prepared and approved in writing by DFO before taking up 

advance operation. 

  

02.05.01 

Survey with hand-held GPS (staff to carry out) and 

demarcation - one manday is allowed for assistance. The 

surveyed sketch with exact effective area statement will be 

uploaded in MIS platform latest by December end. 

Plantatio

n 
339.66 

02.05.02 

Clearing unsalable unwanted jungle growth (leaving all the 

tree species of good form particularly the secondary 

hardwood tree species like Nallamaddi, Yegisa, Narepa, 

Somi, Jitregi, Billudu, Chenangi etc. and NTFP species like 

Ippa, Morri, Tani, Karaka, Vepa, Maredu, Tapasi, Tuniki, 

Chinta, Usuri, Nallajeedi  etc.); Spreading the cut material all 

over the site; and Burning  the same twice till completely 

burnt. All the above operations should be completed before 

December.  

  

  
(a) Sparse Jungle Growth (< 10% ground area covered with 

Jungle growth) 
Ha 1887.86 

  
(b) Very Light Jungle Growth (>10% and upto 20% ground 

area covered with Jungle growth) 
Ha 2837.66 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

  

(c) Light Jungle Growth (> 20% and upto 30% ground area 

covered with Jungle growth) with prior written approval of 

DFO based on the field inspection of DFO. 

Ha 5686.75 

02.05.03 

Formation of Sector Lines / Fire Lines to a width of 3 m by 

giving surface treatment (sector to be in conformity with slope 

direction). All stumps to be cut to ground level.  

Rmt 5.55 

02.05.04 
Cost of preparation of stakes (0.45 m length) and 

transportation to site 
100 no. 51.65 

02.05.05 
Allignment and Stacking including demarcation of base line 

in 2X2 m espacement  (2500 planting points) 
100 no. 62.33 

02.05.06 

Digging crow-bar holes of 23 cm (9") deep and Planting 

stumps in crow-bar holes upto collar level and closing and 

compacting so that it cannot be pulled up easily duly keeping 

the 2 cm of root-shoot stump above the ground. Entire stump 

planting should be over by end of June to facilitate good 

sprouting taking advantage of humidity. 

100 52.36 

02.05.07 

1st weeding in strips of 0.5 m width on either side of the 

planting lines by cutting all growth in the lines flush to the 

ground and scrapping grasses during August.  

Ha 1845.05 

02.05.08 

2nd strip weeding of the above dimension but perpendicular 

to first strip weeding to be done duringOctober (with written 

approval of Circle Head. 

Ha 1845.05 

02.05.9 

Replacement of Casualties: 20% during Raising Year & 

25% in 1st year The caualty replacement should be done in 3 

stages at an interval of 15 days immediately after planting 

during raising year.  

50% of unit rate of 

original pitting during 

raising year.Planting, 

transportation and 

internal transportation 

same as adopted during 

raising year 

02.05.10 

Cutting of coppice growth flush to the ground to reduce the 

competition over the entire area duly retaining useful species 

after planting and placing the cut material in between the 

planting rows during July - August 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

  
(a) Low rainfall zone < 800 mm(Nizamabad, Hyderabad & 

Amarabad WL Circle) 
Ha 884.76 

  
(b)  High rainfall zone > 800 mm(Warangal, Khammam & 

Adilabad Circle) 
Ha 1327.25 

02.05.11 i) Costof DAP @ 25 gm / planting point As per actual 

02.05.12 

ii) Application of fertilizer during August (30 days after 

planting) by making 3 holes of 10 cm depth with crow bar 

holes at a distance of 10 cm away from plant and putting 

fertilizers and closing. Ensure that the soil is really wet at the 

time of DAP application. 

100 35.62 

02.05.13 

Brush-wood Fencing around the Plantation area: Thorny 

fencing with sturdy thorn material of 10 cm. girth (at the butt 

end) and fixing in crow bar holes and strengthening with stone 

packing.  The average height of fence should be 1.5m and 

fencing material should be fixed in 2 rows (staggered) at 

30cm. apart.  The fence should be tightened horizontally by 

tying with thorny reepers on both sides (as per RSSR) 

Rmt 26.34 

02.05.14 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal. Minimum stocking of 90% and average minimum 

height of 0.75-1 m at the end of raising year.  

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.05.16 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if 

the area is less than 10 ha,prior approval of Conservator of 

Forests is required. Identity Photo of Watchers with address 

shall be pasted in respective Plantation Journal. Every month 

payment to be made after satisfaction by Plantation-in-

charge that fence is in proper condition and entry of 

grazing animals is stopped and site is not affected with 

fire. The guiding principle for continuation of the services of 

a Plantation Watcher is at least 80% survival at the end of 

raising year. 

per 

month 

per 

watcher 

8340.00 



 
 

52 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.06.00 1st YEAR MAINTAINANCE  
  

  

Replacement of Casualties: 25% in 1st year. The list of all 

casualty points shall be prepared by concerned FRO by 

and made a report to DFO latest by end of May. The 

planting of all such casualty points shall be over by end of 

June. The planting shall be completed by 15th of July. 

Pitting, planting, 

transportation and 

internal transportation as 

prescribed in fresh 

planting 

02.06.01 

Strip weeding in strips of 0.5 m. width on either side of the 

planting lines by cutting all growth in the lines flush to the 

ground and scrapping grasses etc. during July.  If two strip 

weedings are required to be done, strips should be 

perpendicular to each other (adopt the rate as per the budget 

availability and with written approval of Circle Head) 

Ha 1845.05 

02.06.02 

Cutting of coppice growth flush to the ground over the entire 

area duly retaining useful species after planting and placing 

the cut material in between the planting rows during July-

August. 

  

  
(a) Low rainfall zone < 800 mm (Nizamabad, Hyderabad & 

Amarabad WL Circle) 
Ha 884.76 

  
(b) High rainfall zone > 800 mm (for Warangal, Khammam & 

Adilabad Circle.) 
Ha 1327.25 

02.06.03 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) to be ascertained and 

entered in Plantation Journal. The minimum stocking 

prescribed is 90% and the minimum average height 

growth at the end of 1st Yr. of  Maint. Period is 1.5 - 1.75 

m. 

 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.06.04 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if 

the area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence is 

in proper condition, incidence of fire and grazing in the 

plantation site is absent. The guiding principle for 

continuation of the services of a Plantation Watcher is at least 

80% survival during 1st year maintainance period. 

per 

month 

per 

watcher 

8340.00 

02.07.00 2ndYEAR MAINTAINANCE  
  

02.07.01 

Strip weeding in strips of 0.5 m. width on either side of the 

planting lines by cutting all growth in the lines flush to the 

ground and scrapping grasses etc. during July.  If two strip 

weedings are required to be done, strips should be 

perpendicular to each other (adopt the rate as per the budget 

availability and with specific written approval of Circle Head) 

Ha 1845.05 

02.07.02 

Cutting of coppice growth flush to the ground over the entire 

area duly retaining useful species after planting and placing 

the cut material in between the planting rows during July-

August 

  

  
(a) Low rainfall zone < 800 mm (Nizamabad, Hyderabad & 

Amarabad WL Circle) 
Ha 884.76 

  
(b)  High rainfall zone > 800 mm (for Warangal, Khammam 

& Adilabad Circle.) 
Ha 1327.25 

02.07.03 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal. Minimum stocking of 90% and average minimum 

height of 2 m at the end of 2nd year maintainance period 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 



 
 

54 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.07.04 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if 

the area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence is 

in proper condition, incidence of fire and grazing in the 

plantation site is absent. The guiding principle for 

continuation of the services of a Plantation Watcher is at least 

80% survival during 2nd year maintainance period. 

per 

month 

per 

watcher 

8340.00 
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CHAPTER - III (C)  

SEMI-MECHANICAL PLANTATION  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.08.00 

ADVANCE OPERATION (PRE -PLANTING 

OPERATION) - All advance-operation works of plantations 

to be raised shall be completed before March. 

Perambulation of site, preparing site inspection report 

including type of vegetation and density, approval of site 

suitabilty and the category of jungle growth clearance, 

taking the images of the existing vegetation, preparation of 

treatment plan shall be prepared and approved by DFO 

before taking up advance operation. In case of retrived 

encroached area to be planted with SMM, mention will be 

made regarding the type of vegetation existing and whether 

uprootal is required, or can be directly ploughed with a 

heavy-duty tractor) 

  

02.08.01 

Survey with hand-held GPS (staff to carry out) and 

demarcation - one manday is allowed for assistance. The 

surveyed sketch with exact effective area statement will be 

uploaded in MIS platform by end of December. 

Plantati

on 
339.66 

02.08.02 

Clearing unsalable unwanted jungle growth (leaving all the 

tree species of good form particularly the hardwood tree 

species like Teak, Nallamaddi, Yegisa, Narepa, Somi, Jitregi, 

Billudu, Chenangi etc. and NTFP species like Ippa, Morri, 

Tani, Karaka, Vepa, Maredu, Tapasi, Tuniki, Chinta, Usuri, 

Nallajeedi  etc.); Spreading the cut material all over the site; 

and Burning  the same twice till completely burnt. The 

unsuitable area shall be excuded from the clearing 

opearationand the expenditure shall be incurred for effective 

area only. All the above operations shall be completed before 

December.  

  

 

(a) Sparse Jungle Growth (< 10% ground area covered with 

Jungle growth) 
Ha 1887.86 

 

(b) Very Light Jungle Growth (>10% and upto 20% ground 

area covered with Jungle growth) 
Ha 2837.66 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

(c) Light Jungle Growth (> 20% and upto 30% ground area 

covered with Jungle growth) with prior written approval of 

DFO based on field inspection of DFO. 

Ha 5686.75 

02.08.03 

Uprootal of Stumps (excluding unsuitable patches) to a 

minimum depth of 45 cm with heavy machinery fitted with 

0.90 cum and above capacity bucket, filling the pits caused by 

uprootal, and levelling.  For retrived encroached area, the 

approval of Circle Head is required and the approval should 

indicate clearly the density of stumps or vegetation to be 

removed through uprootal. The uprootal work can be carried 

out preferably through tender process. 

  

 

(a) Sparse Jungle growth (< 10% ground area covered with 

Jungle growth) 
Ha 5033.32 

 

(b) Very Light Jungle growth (>10% and up to 20% ground 

area covered with Jungle growth) 
Ha 9741.86 

 

(c) Light Jungle Growth (> 20% and upto 30% ground area 

covered with Jungle growth) with prior written approval of 

DFO based on the field inspection of DFO. 

Ha 12664.86 

 

(d)Uprootal of stumps in old Eucalyptus Plantation with 

Machinary  
Ha 17917.00 

02.08.04 
Collection and Removal of Uprooted Stumps of all sizes, 

other debris etc., to outside the plantation site.    

 

(a) Sparse Jungle growth (< 10% ground area covered Jungle 

growth) 
Ha 5359.33 

 

(b) Very Light Jungle growth (>10% and up to 20% ground 

area covered with Jungle growth) 
Ha 8504.65 

 

(c) Light Jungle Growth (> 20% and upto 30% ground area 

covered with Jungle growth) with prior written approval of 

DFO based on the field inspection of DFO. 

Ha 9916.46 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.08.05 

Tilling (PERMISSIBLE FOR CA AREA ONLY)  the soil to 

a depth of 45 cm in the effective area (excluding unsuitable 

patches) with heavy duty machinery fitted with 0.90 cum and 

above capacity  bucket and levelling - ONLY 

PERMISSIBLE FOR CA AREA  and written approval of  

Circle Head is neededand  required budgetary provision has 

to find place in annual approved plan) and VIP planting area 

(minimum area should be more than 1 ha area).The uprootal 

and tilling works shall be done preferably through tender 

process and the execution of workshould be completed befor 

end of March. 

  

 

(a) Sparse Jungle growth (< 10% ground area covered Jungle 

growth) 
Ha 15901.60 

 

(b) Very Light Jungle growth (>10% and up to 20% ground 

area covered with Jungle growth) 
Ha 13556.13 

 

(c) Light Jungle Growth (> 20% and upto 30% ground area 

covered with Jungle growth) with prior written approval of 

DFO based on field inspection of DFO. 

Ha 9380.64 

02.09.00 PLANTING OPERATIONS DURING RAISING YEAR  
  

02.09.01 
Removing congestion of root suckers and other uprooted 

material hindering the effective ploughing  
Ha 985.70 

02.09.02 

Deep Ploughing the effective (excluding unsuitable patches) 

plantation area across the slope to a depth of 30 cm with 

Heavy-duty Tractor of 55 HP and above with Firm Mould 

Board (FMB) plough (FOR UNTILLED AREA) - to be 

completed by 15th of June 

  

 
(a) Ordinary soil Ha 3305.06 

 
(b) Hard soils like gravel and morum  Ha 4961.06 

02.09.03 

Deep Ploughing the effective (excluding unsuitable patches) 

plantation area across the slope to a depth of 30 cm with 

Heavy-duty Tractor of 55 HP and above with Firm Mould 

Board (FMB) plough. FOR TILLED AREA ONLY 

Ha 2966.96 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

Note: After intensive site preparation including clear-felling, 

nruning, stump uprootal, removal of uprooted  material, 

ploughing with provision of removal of remnants of root 

suckers from soil, it is expected that there would not be any 

coppiece growth subsequently at least for next 5-7 years. 

  

02.09.04 Allignment & Stacking including demarcation of base line 
  

 
(a) 2X2 m espacement = 2500 planting points 100 no. 62.33 

 
(b) 2X3 m espacement = 1666 planting points 100 no. 72.88 

 
(c)  3X3 m espacement = 1111 planting points 100 no. 81.03 

 
(d) 5X5 m espacement = 400 planting points 100 no. 107.86 

02.09.05 
Cost of preparation of stakes (0.45 m length) and 

transportation to site 
100 no. 51.65 

02.09.06 

Digging of Pits in Ploughed Areas in June - July by 

adopting 50% of original rate of digging of pits of 

ordinary soil  
  

 
a) 30 cm3 pits  Pit 2.14 

 
b) 45 cm3 pits  Pit 9.65 

 
PLANTING OPERATIONS DURING RAISING YEAR  

  

02.09.07 
(a) Transportation of Planting Stock (including loading and 

unloading) up to a distance of 5 km   

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 100 nos 47.82 

 
(b) 15 X 30 cm (6"X12") bag plants 100 nos 106.47 

 
(c) 20 X 30 cm (8"X12") bag plants 100 nos 190.84 

02.09.08 
(b) Transportation of Planting Stock (including loading and 

unloading) more than 5 km distance and upto 25 km distance   

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 

100 nos / 

km 
1.97 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 nos / 

km 
3.72 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(c) 20 X 30 cm (8"X12") bag plants 

100 nos / 

km 
7.43 

02.09.09 

(c)Transportation of Planting Stock (including loading and 

unloading) more than 25 km distance and for every extra 

km(with prior written approval of Circle Head) 
  

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 

100 nos / 

km 
0.99 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 nos / 

km 
1.86 

 
(c) 20 X 30 cm (8"X12") bag plants 

100 nos / 

km 
3.72 

02.09.10 Internal transportation to planting points on head loads  
  

 
(a) 12.5 X 22.5 cm (5"X9") bag plants 

100 nos / 

km 
53.84 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 

Nos 
83.27 

 
(c) 20 X 30 cm (8"X12") bag plants 100 no. 128.79 

 

PLANTING: No Eucalyptus, not even mixed with 

bamboo, shall be planted in CA area. Only indigenous 

secondary harwood species and its associates mixed with 

local NTFP species shall be planted in CA areas. The 

minimum height of the planting stock to be planted 0.75 - 

1m height (excluding the height of the bag) 

  

02.09.11 
Fortification of seedling with insecticide and treating pits 

with SSP     

 

(a)  Application of 50 gm of SSP per pit (1 day before 

planting) for root growth and early establishment of plant 

after planting. ii)  Similarly, the bag plants to be planted will 

be dipped inside Chloropyriphos solution (5ml  

Chloropyriohos in 1 lit water) either at nursery site before 

transport or at plantation site before planting 

100 

No. 
35.62 

 
(b) Costof SSP, Chloridine dust or Chloropyriphos  As per Actuals 



 
 

60 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
02.09.12 Planting in 30 cm3 Pit 

100 

No. 
127.49 

02.09.13 Planting in 45 cm3 Pit 
100 

No. 
396.80 

02.09.14 

Watering (one time) immediately after planting if the planting 

takes place on a non-rainy day and if there is no rains after 

planting for 1-2 days with prior written  permission of Circle 

Head and under intimation to Head Office. Also the date of 

watering is to be recorded in plantation Journal (Refer PCCF 

Office Rc. No. 17309/2000/G1, Dt. 16.08.2005 - Circular No. 

6B/2005/G1) 

 

100 

No. 
240.24 

02.09.15 

Replacement of Casualties: 20% during Raising Year.  (In 

case of Eucalyptus: 10% during raising and no casualty 

replacement for further maintenance). The caualty 

replacement should be done in 3 stages at an interval of 15 

days immediately after planting during raising year. 

50% of unit rate of 

original pitting during 

raising year and 100% 

during maint. year.  

Planting, transportation 

and internal 

transportation same as 

adopted during raising 

year 

02.09.16 Cost of DAP @ 25 gm / planting point As per Actuals 

02.09.17 

Application  of fertilizer in August (30 days after planting) by 

making 3 holes of 10 cm depth with crow bar holes at a 

distance of 10 cm away from plant and putting fertilizers and 

closing. Ensure that the soil is really wet at the time of DAP 

application. 

100 35.62 

02.09.18 
a) Circular  weeding  to a radius of 0.50 m around the plant 

(during July - Aug)  
100 113.34 

02.09.19 

b) Circular weeding cum Deep soil working to a radius of 

0.5 m and to a depth of 15 cm (to be done by pick-axe only) 

without damaging the plant. (during Nov - Dec.) 

100 595.23 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.09.20 

Inter -ploughing (during November) the effective (excluding 

unsuitable patches) plantation area across the slope to a depth 

of 30 cm with Heavy-duty Tractor of 55 HP and above with 

Firm Mould Board (FMB) plough 

  

 
(a) Ordinary soil ha 2253.79 

 
(b) Hard gravelly soil ha 3091.77 

02.09.21 

Pruningof lower branch initials  of Timber and NTFP 

species by scicature upto 1/3 rd height (to be done during 

October)  

100 

Nos 
112.68 

02.09.22 

Uprootal of Mahaveera (Hyptis suaveolens) weed with 

prior written approval of Circle Head and taking photograph 

before and after uprootal. The weed removal shall be 

completed before September-end at any cost before inter-

ploughing. 

Per ha 

(effecti

ve 

area) 

3311.47 

02.09.23 

Enumeration of row-wise survival and average growth twice 

in raising year - Number of plants planted and Number 

surviving (to be undertaken during May& Dec.) and entered 

in Plantation Journal. Minimum stocking of 90% and 

average minimum height of 1.5 m at the end of raising 

year. 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.09.24 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

Plantation; One more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence is in 

proper condition and entry of grazing animals is stopped. The 

guiding principle for continuation of the services of a 

Plantation Watcher is at least 80% survival at the end of 

raising year. 

per 

month 

per 

watcher 

8340.00 

02.10.00 1stYEAR MAINTAINANCE  
  

02.10.01 

Replacement of Casualties: 25% in 1st year (In case of 

Eucalyptus:  no casualty replacement). The list of all casualty 

points shall be prepared by concerned FRO by and made a 

report to DFO latest by end of May. The pitting of all such 

casualty points shall be over by end of June. The planting 

shall be completed by 15th of July. 

Pitting, planting, 

transportation and 

internal transportation 

same as prescribed in 

fresh planting 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.10.02 
Circular  weeding  to a radius of 0.50 m around the plant 

during raising year (July - Aug)  
100 113.34 

02.10.03 

Circular weeding cum Deep soil working to a radius of 0.5 

m and to a depth of 15 cm (to be done by pick-axe only) 

without damaging the plant during Nov ï Dec 

100 595.23 

02.10.04 

Uprootal of Mahaveera (Hyptis suaveolens) weed with 

prior written approval of Circle Head and taking photograph 

before and after uprootal. The weed removal shall be 

completed before August-end (before flowering) at any 

cost before inter-ploughing. 

 

Per ha 

(effecti

ve 

area) 

3311.47 

02.10.05 

Inter -ploughing(during September) the effective plantation 

area (excluding unsuitable patches) across the slope to a depth 

of 30 cm with Heavy-duty Tractor of 55 HP and above with 

Firm Mould Board (FMB) plough. This operation shall be 

carried out after Mahaveera uprootal is completed. Inter-

ploughing should not be used as a means of Mahaveera 

uprootal. 

Ha 2253.79 

02.10.06 

Pruningof lower branch initials  of Timber and NTFP 

species by scicature upto 1/3 rd height (to be done during 

July-Aug) 

100 

Nos 
112.68 

02.10.07 

Broadcasting of Stylosanthes hamata seeds in the inter-

planting rows of the plantations raised under semi-mechanical 

plantations by ploughing with a tractor-mounted cultivator 

after receipt of good rains in the month of June-July in place 

of existing provision of inter-ploughing in the month of 

September given for the 1st and 2nd year maintainance years 

of semi-mechanical plantations 

  

 
(a) Cost of S. hamata Seeds kg 

As per 

Actuals 

 

(b) Inter ploughing using tractors with cultivator in 1st year 

maintenance and old plantations  
ha 1810.61 

 

(c) Broadcasting of S. hamata seeds followed by by dragging / 

sweeping with a bunch of thorny branches to ensure a thin 

cover of soil over the broadcasted seeds. 

ha 80.58 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.10.08 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal. Minimum stocking of 90% and average minimum 

height of 2.5 m at the end of raising year 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.10.09 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; one more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence is in 

proper condition and entry of grazing animals is stopped. 

per 

month 

per 

watcher 

8340.00 

02.11.00 2nd YEAR MAINTAINANCE  
  

02.11.01 

Circular weeding cum Deep soil working to a radius of 0.5 

m and to a depth of 15 cm (to be done by pick-axe only) 

without damaging the plant. (July-Aug) 

100 595.23 

02.11.02 

Pruningof lower branch initials  of Timber and NTFP 

species by scicature upto 1/3 rd height (to be carried out 

during July-Aug) 

100 

Nos 
112.68 

02.11.04 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec) and entered in Plantation 

Journal. Minimum stocking of 90% and average minimum 

height of 3 m at the end of 2nd yr maintainance period. 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.11.05 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence 

is in proper condition and incidence of grazing and fire is 

absent. The guiding principle for continuation of the services 

of a Plantation Watcher is at least 80% survival during 1st 

year maintainance period. 

per 

month 

per 

watcher 

8340.00 
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CHAPTER - III (D)  

EUCALYPTUS CLONAL PLANTATION  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.12.00 

ADVANCE OPERATION (PRE -PLANTING 

OPERATION) - All advance-operation works of proposed 

plantation areas shall be completed before March. 

Perambulation of site, preparation of site inspection report 

including type of vegetation and density, approval of site 

suitabilty and the category of jungle growth clearance, 

taking the images of the existing vegetation, preparation of 

treatment plan shall be completed and approved by DFO 

before taking up advance operation works. In case of 

retrived encroached area to be planted with SMM, the site 

has to be critically examined as to whether uprootal is 

required, or can be directly ploughed with a heavy duty 

tractor. 

  

02.12.01 

Survey with hand-held GPS (staff to carry out) and 

demarcation - one manday is allowed for assistance. The 

surveyed sketch with exact effective area statement will be 

uploaded in MIS platform latest by December end. 

Plantati

on 
339.66 

02.12.02 

Clearing unsalable unwanted jungle growth; Spreading the 

cut material all over the site; and Burn ing the same twice till 

completely burnt. The unsuitable area shall be excuded from 

the clearing opearationand the expenditure shall be incurred 

for effective area only. All the above operations shall be 

completed before December.  

  

 

(a)  Sparse Jungle Growth (< 10% ground area covered with 

Jungle growth) 
Ha 1887.86 

 

(b) Very Light Jungle Growth (>10% and upto 20% ground 

area covered with Jungle growth) 
Ha 2837.66 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.12.03 

Uprootal of Stumps (excluding unsuitable patches) to a 

minimum depth of 45 cm with heavy machinery fitted with 

0.90 cum and above capacity bucket, filling the pitscaused by 

uprootal, and levelling.For retrived encroached area, the 

approval of Circle Head is required and the approval 

should indicate clearly the density of stumps or vegetation to 

be removed through uprootal.The uprootal work shall be 

carried out preferably through tender process. 

  

 

(a)  Sparse Jungle growth (< 10% ground area covered with 

Jungle growth) 
ha. 5033.32 

 

(b) Very Light Jungle growth (>10% and up to 20% ground 

area covered with Jungle growth) 
ha. 9741.86 

02.12.04 
Collection and Removal of Uprooted Stumps of all sizes, 

other debris etc., to outside the plantation site.    

 

(a)  Sparse Jungle growth (< 10% ground area covered Jungle 

growth) 
ha. 5393.33 

 

(b) Very Light Jungle growth (>10% and up to 20% ground 

area covered with Jungle growth) 
ha. 8504.65 

02.13.00 PLANTING OPERATIONS DURING RAISING YEAR  
 

02.13.01 
Removing congestion of root suckers and other uprooted 

material hindering the effective ploughing  
ha 931.94 

02.13.02 

Deep Ploughing the effective (excluding unsuitable patches) 

plantation area across the slope to a depth of 30 cm with 

Heavy-duty Tractor of 55 HP and above with Firm Mould 

Board (FMB) plough. 

  

 
(a) Ordinary soil ha. 3305.06 

 
(b) Hard soils like gravel and morum  ha. 4961.06 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

Note: After intensive site preparation including clear-felling, 

burning, uprootal of stump, removal of uprooted material, 

ploughing with the provision of removal of remnants of root 

suckers from the soil, it is expected that there would not be 

any coppice growth subsequently at least for next 5-7 years.  

  

02.13.03 Allignment & Stacking including Demarcation of Base line 
  

 
(a) 2X3 m espacement = 1666 planting points 100 no. 72.88 

 
(b) 3X3 m espacement = 1111 planting points 100 no. 81.03 

02.13.04 
Cost of preparation of stakes (0.45 m length) and 

transportation to site 
100 no. 51.65 

02.13.05 Transportaion of planting stock (RT Clonal plants) 
  

 

a) Nursery to plantation site including loading and 

unloading and returning RT tubets to nursery   

 
i) Upto 5 Km lead  

100 

Nos 
31.55 

 
ii) For every extra km beyond 5 km upto 25 km 

100 

Nos. 
1.18 

 

b) Internal transportof RT plants to planting points on head 

loads  
100 No 32.33 

 

PLANTING: No Eucalyptus, not even mixed with 

bamboo, shall be planted in CA area. The minimum height 

of the planting stock to be planted 0.45 cm (excluding the 

height of the RT) 

  

02.13.06 Fortification of clonal plants with insecticide treatment 
  

 

(a) RT clonal planting stock are to be dipped along with RT 

inside Chloropyriphos solution (5ml  Chloropyriohos in 1 lit 

water) as prophylactic action against white ants either at 

nursery site before transport or at plantation site before 

planting 

Ha 200 

 
(b) Cost of Chloropyriphos  As per actuals 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
02.13.07 Scooping and planting Eucalyptus clonal plants 100 no. 48.47 

02.13.08 

Replacement of Casualties: 10% during Raising Year and no 

casualty replacement for further maintenance. The caualty 

replacement should be done in 3 stages at an interval of 15 

days immediately after planting during raising year. 

50% of unit rate of 

original pitting during 

raising year and 100% 

during maint. year.  

Planting, transportation 

and internal 

transportation same as 

adopted during raising 

year. 

02.13.09 
Circular  weeding  to a radius of 0.50 m around the plant 

during July - Aug.  
100 113.34 

02.13.10 

Circular weeding cum Deep soil working to a radius of 0.5 

m and to a depth of 15 cm (to be done by pick-axe only) 

without damaging the plant during Nov - Dec. 

100 595.23 

02.13.11 Fertilizer Application  
  

 
(a) Cost of DAP @ 25 gm / planting point As per actual 

 

(b) Application  of fertilizer during August (30 days after 

planting) by making 3 holes of 10 cm depth with crow bar 

holes at a distance of 10 cm away from plant and putting 

fertilizers and closing. Ensure that the soil is really wet at the 

time of DAP application. 

100 35.62 

02.13.12 

Inter -ploughing (during November) the effective area 

(excluding unsuitable patches) plantation area across the slope 

to a depth of 30 cm with Heavy-duty Tractor of 55 HP and 

above with Firm Mould Board (FMB) plough  

Ha 2253.79 

02.13.13 

Enumeration of row-wise survival and average growth twice 

in raising year - Number of plants planted and Number 

surviving (to be undertaken during  May& Dec.) and entered 

in Plantation Journal. Minimum stocking of 90% and 

average minimum height of 2.5 m at the end of raising 

year 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.13.14 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence is in 

proper condition and incidence of grazing and fire is absent. 

The guiding principle for continuation of the services of a 

Plantation Watcher is at least 80% survival at the end of 

raising year. 

per 

month 

per 

watcher 

8340.00 

02.14.00 1st YEAR MAINTAINANCE  
  

02.14.01 
Circular  weeding  to a radius of 0.50 m around the plant 

during raising year (July - Aug)  
100 113.34 

02.14.02 

Circular weeding cum Deep soil working to a radius of 0.5 

m and to a depth of 15 cm (to be done by pick-axe only) 

without damaging plant during Nov - Dec 

100 595.23 

02.14.03 

Inter -ploughing (during September) the effective plantation 

area (excluding unsuitable patches)  across the slope to a 

depth of 30 cm with Heavy-duty Tractor of 55 HP and above 

with Firm Mould Board (FMB) plough 

Ha 2253.79 

02.14.04 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal. Minimum stocking of 90% and average minimum 

height of 4 m at the end of 1st year maintenance. 

To be done by the staff 

(plantation-in-charge) 

with the help of 

Plantation Watcher 

02.14.05 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; one more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that fence is in 

proper condition and entry of grazing animals is stopped. The 

guiding principle for continuation of the services of a 

Plantation Watcher is at least 80% survival during 1st year 

maintenance period. 

per 

month 

per 

watcher 

8340.00 
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CHAPTER - III (E)  

AVENUE PLANTATION  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

RAISING YEAR: From January to March for the 

plantation raised in January and from June to March 

next year for the plantations raised in June-July 
  

02.15.00 

SINGLE ROW: 5 m apart (Effective planting length). If 

multiple rows are to be taken up, the spacing from row 

to row depends on the space available (minimum 

distance from row to row prescribed is 3 m). DFO shall 

ensure that all proposed roads are approved by the R&B 

Dept. and the required NOCs from EE / SE R&B are 

obtained before taking up the advance operation works. 

The future road expansion is to be taken into 

consideration while short-listing the roads. FRO shall 

inspect 100% and DFO & FDO 50% proposed planting 

stretches. DFO & FDO shall prepare detailed site 

inspection report for each individual site and give the 

written approval regarding the effective length, number 

of planting points, type of soil and other parameters, 

species to be planted etc. 

  

02.15.01 

Preparation of site by clearing unwanted growth to a width 

of 3 m on each side in the planting row parallel to the road 

(equals to 0.6 ha clearance per km road length). The GPS 

surveyed stretch of avenue plantation with effective length 

and number of planting points will be uploaded in PMIS 

module at least one month before plantig 

1 km 1703.00 

02.15.02 Alignment and Staking including cost of 45 cm long stakes  100 plants 66.04 

02.15.03 

Digging of pitsis to be done manually or by machine by 

calling tenders and an inspection reportregarding the 

correctness of the pit shall be submitted by FRO to DFO 

/FDO concerned. The pit sizes for Avenue Plantations are 

60 cm3 /100 cm3.  
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
a) During June - July 

  

 
i)  60 cm3 size (0.216 cum) in Ordinary Soil (Manual) per pit 38.89 

 

ii) 60 cm3 size (0.216 cum) in hard gravelly and moram Soil 

(Manual) 
per pit 44.03 

 
iii) 60 / 100 cm3  pit size (through machine)  per pit 

As per CSSR 

and through 

tender 

 
b) During January - March 

  

 
i)  60 cm3 size (0.216 cum) in Ordinary Soil (Manual) per pit 48.60 

 

ii) 60 cm3 size (0.216 cum) in hard gravelly and moram Soil 

(Manual) 
per pit 55.03 

 
iii) 60 / 100 cm3  pit size (through machine)  per pit 

As per CSSR 

and through 

tender 

02.15.04 
Transportation of Planting Stock (including loading and 

unloading) up to distance of 5 km    

 
(a) 20 X 30 cm (8"X12") bag plants 100 No 190.84 

 
(b) 25 x 40 cm (10"x16') bag plants 100 No 394.17 

02.15.05 

Transportation of Planting Stock (including loading and 

unloading) more than 5 km distance and upto 25 km 

distance 
  

 
(a) 20 X 30 cm (8"X12") bag plants 100 No / km 7.43 

 
(b) 25 x 40 cm (10"x16') bag plants 100 No / km 15.46 

02.15.06 

Transportation of Planting Stock (including loading and 

unloading) more than 25 km distanceandfor every extra km 

(with prior written permission of the Circle Head) 
  

 
(a) 20 X 30 cm (8"X12") bag plants 100 No / km 3.72 

 
(b) 25 x 40 cm (10"x16') bag plants 100 No / km 7.72 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.15.07 
Inter nal transportation  within the linear distance of 

plantation site   

 
(a) 20 X 30 cm (8"X12") bag plants 100 Nos 189.34 

 
(b) 25 x 40 cm (10"x16') bag plants 100 Nos 413.89 

 

PLANTING - Treatment Plan, i.e., Planting Design with 

species of particular colour, stretch-wise (keeping in view 

the effective length), will be approved by Circle Head 

atleast 6 months in advance, before actual planting. 

Minimum height of the plants to be planted is 2.0 m 

height (excluding the height of bags) which is 

mandatory. Accordingly, plants of selected species as per 

plan are to be segregated in nearby Nursery atleast one 

month in advance and specially looked after till planting. 

Planting shall be done as per the schedule keeping in 

view the provision of frequent waterings immediately 

after planting so that plants get full advantage of rains 

in July and August. 

  

02.15.08 Cost of superphosphate and chloridine dust As per actuals As per actuals 

02.15.09 
Application  of 100 gm of superphosphate and 100 gm of 

chloridine dust per pit at the time of planting 

To be done 

by Plantation 

Watcher 

To be done 

by Plantation 

Watcher 

02.15.10 

Cost of supporting stake of 2.5 mtr long, sturdy and 

straight and minimum 10 cm girth at the base (if bamboos 

are not supplied by Dept). 

100 No 1500.00 

02.15.11 

PLANTING WITHOUT HDPE SELF SUPPORTING 

TREE GUARD:  

Refilling the pits with dug-up soil, planting, forming 

saucer with a radius of 0.50 m radius around the plant and 

provide support to the plants which should go 18" inside 

pit  along with plant at the time of planting 

100 No 1456 

02.15.12 
Cost and application of 1/2 cft FYM per plant - 1 month 

after planting 
100 Nos 1800.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.15.13 

Cost and transportation of of self-supporting HDPE tree 

guards as per the specification communicated by Prl. CCF 

Office Rc. No. 7415 / 2017 / SF-II, Dated 09.05.2017 (if 

planting is to be taken up with  HDPE self supporting tree 

gurad). 

per one 

number 

Through 

tenders 

02.15.14 

PLANTING WITH HDPE SELF SUPPORTING TREE 

GUARD:  

Folding the Self supporting HDPE tree guard, fixing the 

bamboo stake near the center of the pit with crowbar (stake 

must be erected inside the crowbar hole to a depth of  not 

less than 15 cms and tightly packed with small stones at the 

bottom), putting the seedlings in the center of the pit, 

application of 100 gms of single superphosphate and 100 

gms of chloridine dust in the pit, carefully placing the 

HDPE tree guard in the pit before filling pit, tying the plant 

with stake at two places, filling the pit with dug up soil in 

such a way that the HDPE tree guard is not damaged or 

twisted and forming saucers with the dimensions as given 

below around the plant and tree guard 

  

 
a) for 60 cm3 pit with saucer of 0.50 m radius 100 No 2912.00 

 
b) for 100 cm3 pit with saucer of 0.75 m radius 100 No 3640.00 

02.15.15 

WATERING  - To be done through tractor-fitted water 

tanker   (preferably by calling tender) with benchmark for 

survival (90%) and average incremental growth of 1.0 m 

by end of raising year (i.e. 3.0 m height by end of March 

of raising year) - irrespective of plantation raised 

departmentally or through contractor by tender process. 

Minimum of  15 liter per plant with a Water Tanker -

Staff will locate the casualty points under casualty 

replacement process, if any, and keep the pits ready for 

replacement before watering, so that the fresh tall plants get 

established easily. The Plantation-in-charge Officer should 

record the watering operation in Watering Watch Register 

and M-Book on the same day of watering. 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
02.15.15 (i) For the plantation raised in June - July 

  

 
One watering on the day of planting : 1 watering   

  

 
June - two watering on non rainy days : 2 Waterings 

  

 

July to September  - One watering per month on non-rainy 

days : 3 waterings   

 
October to December - once in 15 days: 6 waterings 

  

 
January to March - 4 waterings per month:    12 waterings 

  

 
Total waterings upto March: 24 waterings 

  

02.15.15 (ii) For the plantation raised in January First Fortnight 
  

 

First watering  in the empty pit, before planting of the 

seedling - 1 watering   

 

First to four days of planting one watering every day - 

4waterings   

 
Next 24 days - once in 4 days: 6 waterings 

  

 
February to March - 4 waterings per month:    8 waterings 

  

 
Total waterings upto March: 19 waterings 

  

 
a) Watering the plants - Main Rows 

100 plants/ 

watering 
650.00 

 
b) Watering the plants - Ancillary Rows 

100 plants/ 

watering 
260.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.15.16 

Brush wood fencing(where HDPE self supporting tree 

guards are not used) around the plant including collection, 

transportation and fixing at site (size of fence 1 m dia and 

1.5 m height) - Thorny fencing with sturdy thorn material 

of 10 cm girth (at the butt end) and fixing in crow bar holes 

and strengthening with stone packing. The fence should be 

tightened horizontally by tying with thorny reepers leaving 

at least 1' from the ground to do the weeding by specially 

designed scrappers. Local tender shall be called for erection 

of fencing in raising year and, if possible, including 

maintainance for next 2 years (if planting is taken up  

without HDPE self supporting tree gurad). 

100 No 15282.55 

02.15.17 

Individual Tree Guard of iron mesh or synthetic plastic 

mesh of 5-6 ft height with written approval of Circle Head - 

to be done on the basis of tender (if planting is taken up  

without HDPE self supporting tree gurad or brushwood 

fencing). 

As per actual through tender 

02.15.18 

Application of inorganic fertilizers  like 25 gms of urea (2 

month after planting) and 50 gms of DAP (4 months after 

planting). Fertilizer application shall be made by making 3 

holes of 10 cm depth with crow bar at a distance of 20 cm 

away from plant and putting ferilizer and closing. This 

work needs to be monitored by Plantation-in-charge Officer 

at the time of application and needs to be entered in 

Plantation Journal. 

100 / time 199.96 

02.15.19 Cost of above inorganic fertilizers As per actuals 

02.15.20 
Weeding and forming of saucer(two times - 1st in January / 

July &  2nd in September) 

100 No / 

Time 
415.25 

02.15.21 (i) 

Replacement of causalities (10% - since watering 

provision is provided) including opening of pit, internal 

transportation, planting  and refixing the fence ( For 

plantations with brushwood fencing) 

100 Nos 2221.03 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.15.21 (ii) 

Replacement of causalities (10% - since watering 

provision is provided) including opening of pit, internal 

transportation, planting  and refixing the HDPE self 

supporting tree guard in similar manner as done in initial 

planting ( For plantations with HDPE self supporting 

tree guard) 

100 Nos 2912.00 

02.15.22 
Pruning of lower branch initials  upto 1/3 rd height (to be 

done during October). 
100 Nos 112.68 

02.15.23 

Clearing unwanted growth to a width of 3 m on both sides 

parallel to the road (to be done during Nov - Dec) which 

will create a fireline preventing spread of ground fire from 

adjacent agricultural field. 

1 km 1132.72 

02.15.24 

Enumeration of planted seedlings with number of plants 

planted and number of plants surviving species-wise, along 

with average heightand enteringin the Enumeration 

Register (to be maintained compulsorily for each site) to be 

taken up during (May & Dec) 

To be done by Plantation-in-

charge Officer with the help 

of Plantation Watcher 

02.15.25 

Cost of Protection: No plantation watcher for less than 2 

Kms plantation length, One Plantation Watcher for first 2 to 

4 km effective length and thereafter one for every 4 km. 

Raising Year: 3 months for January Planting and 9 

months for June-July planting ;Photo identity of every 

each Plantation Watchers with the address shall be pasted 

in respective Plantation Journal.Every month, payment to 

Plantation Watcher will be made aftersatisfaction by 

Plantation-in-charge that fence is in proper condition, the 

casualties are located and replaced and damage to the plants 

either from fire or cattle does not occur. The guiding 

principle for continuation of the services of a Plantation 

Watcher is at least 90% survival at the end of raising year. 

per month per 

watcher 
8340.00 

02.15.25(a) 

Cost of Protection - One protection watcher upto 4 kms 

effective length on each side of National High Way (NH) 

Avenue Plantation with minimum of 2 kms length and there 

after for 4 kms during the raising year 9 months and  during 

1st & 2nd maintenance year 12 months 

per month per 

watcher 
8340.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.15.26 
Cycle Allowance  for Plantation Watcher from date of 

planting to end of financial year  
per day 4.78 

02.15.27 

CONTINGENCIES: Plantation Boards, buckets and other 

expenses (as per actuals subject to maximum of 3% of the 

total estimate) 

As per actuals subject to 

maximum of 3% of the total 

estimate 

02.16.00 1st YEAR MAINTAINANCE  
  

02.16.01 

Cost of supporting stake of 2.5 mtr long, sturdy and 

straight and minimum 10 cm girth at the base (if bamboos 

are not supplied by Dept)  for the Casualties replaced, ie 

upto 10% maximum 

100 No 1500.00 

02.16.02(i) 

Replacement of causalities (10% - since watering 

provision is provided) including opening of pit, internal 

transportation, planting  and refixing the fence ( For 

plantations with brushwood fencing) 

100 Nos 2221.03 

02.16.02(ii) 

Replacement of causalities (10% - since watering 

provision is provided) including opening of pit, internal 

transportation, planting  and refixing the HDPE self 

supporting tree guard in similar manner as done in initial 

planting ( For plantations with HDPE self supporting 

tree guard) 

100 Nos 2912.00 

02.16.03 

Repair to Fence: The FRO concerned after verification 

shall invariably submit a certificate to DFO stating the 

effect that all fences have been  repaired effectively (For the 

plantations raised with brushwood fencing only) 

100 No 4507.39 

02.16.04 

2 Circular Weedings and formation of saucers to a radius 

of 0.5 m around the plant (1st in June- July and 2nd in Sept-

Oct) 

100 No / 

Time 
415.25 

02.16.05 
Pruning of lower branch initials  upto 1/3 rd height (to be 

done in October). 
100 Nos 112.68 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

 

 

02.16.06 

WATERING - To be done through tractor-fitted water 

tanker   (preferably through Tender) with benchmark for 

survival (90%) and average incremental growth of 1.0 m 

by end of 1st year maintainance (i.e. 3.5 m height at the 

end of 1st yr. Maint. period) - irrespective of 

departmentally carried out or executed through contractor 

by tender. Minimum of 15 liter per plant with a Water 

Tanker - Plantation-in-charge Officer along with 

Plantation Watcher will locate the casualty points under 

casualty replacement process, if any, and keep the pits 

ready for casualty replacement before watering, so that 

plants get established easily.The Plantation-in-charge 

Officer should record the watering operation in Watering 

Watch Register and M-Book on the same day of watering. 

  

02.16.06 (i) For the plantation raised in June - July 
  

 
April to June - 4 waterings / month: 12 waterings 

  

 
Oct. to Dec. - 2 waterings / month: 6 waterings 

  

 
Jan. to March - 3 waterings / month: 9 waterings 

  

 
Total  from April to Ma rch: 27 waterings 

  

02.16.06 (ii) For the plantation raised in January 
  

 
April to June - 4 waterings / month: 12 waterings 

  

 

July to September  - One watering per month on non-rainy 

days: 3 waterings   

 
October to December - once in 15 days: 6 waterings 

  

 
Jan. to March - 3 waterings / month: 9 waterings 

  

 
Total  from April to March: 30 waterings  

  

 
a) Watering the plants - Main Rows 

100 plants/ 

watering 
650.00 

 
b) Watering the plants - Ancillary Rows 

100 plants/ 

watering 
260.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.16.07 Cost of above inorganic fertilizers As per actuals 

02.16.08 

Application of inorganic fertilizers  like 200 gms of DAP 

per plant in the month of split doses (in the month of July 

and October @ 100 gm / time per plant) - Fertilizer 

application to be done at the time of watering by making 3 

holes of 10 cm depth with crow bar holes at a distance of 20 

cm away from plant and putting ferilizer and closing. This 

work needs to be monitored by Plantation-in-charge Officer 

at the time of application and needs to be entered in 

Plantation Journal. 

100 / time 199.96 

02.16.09 

Clearing unwanted growth to a width of 3 m on both sides 

parallel to the road (to be done during Nov - Dec) which 

will create a fireline preventing spread of ground fire from 

adjacent agricultural field. 

1 km 1132.72 

02.16.10 

Enumeration of planted seedlings with number of plants 

planted and number of plants surviving, species-wise, along 

with average height in the Enumeration Register (to be 

maintained compulsorily for each site) to be taken up during 

(May & Dec). 

To be done by Plantation-in-

charge Officer with the help 

of Plantation Watcher 

 

02.16.11 (a) 

Cost of Protection: No plantation watcher for less than 2 

Kms plantation length, One Plantation Watcher for first 2 to 

4 km effective length and thereafter one for every 4 km for 

12 months from April to March. However, Identity Photo 

of Watchers with address shall be pasted in respective 

Plantation Journal.Every month payment to Plantation 

Watcher be made after satisfaction by Plantation-in-charge 

Officer that fence is in proper condition, the casualties are 

located and replaced and damage to the plants from fire and 

cattle does not occur. The guiding principle for continuation 

of the services of a Plantation Watcher is at least 90% 

survival during1st year maintainance period.  

per month per 

watcher 
8340.00 

02.16.11(b) 

Cost of Protection - One protection watcher upto 4 kms 

effective length on each side of National High Way (NH) 

Avenue Plantation with minimum of 2 kms length and there 

after for 4 kms during the raising year 9 months and  during 

1st & 2nd maintenance year 12 months 

per month per 

watcher 
8340.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.16.12 
Cycle Allowance  for Plantation Watcher from date of 

planting to end of financial year  
per day 4.78 

02.17.00 2nd YEAR MAINTAINANCE  
  

02.17.01 

WATERING  - To be done through tractor-fitted water 

tanker   (preferably through Tender) with benchmark for 

survival (90%) and average incremental growth of 0.5 m 

by end of 2nd year maintainance (i.e. 4 m height) - 

irrespective of departmental or tender. Minimum of 15 liter 

per plant with a Water Tanker. The in-charge of Avenue 

Plantation should record the watering operation in 

Watering Watch Register and M-Book on the same day of 

watering. 

 

  

 

April to June - 10 waterings / month(April : 4 waterings, 

May: 3 Waterings, June: 3 Waterings) : 10 waterings   

 
a) Watering the plants - Main Rows 

100 plants/ 

watering 
650.00 

 
b) Watering the plants - Ancillary Rows 

100 plants/ 

watering 
260.00 

02.17.02 

Enumeration of planted seedlings with number of plants 

planted and number of plants surviving, species-wise, along 

with average height in the Enumeration Register (to be 

maintained compulsorily for each site) to be taken up during 

(May & Dec). 

To be done by Plantation-in-

charge Officer with the help 

of Plantation Watcher 

02.17.03 

Tying of 5 Prosopis thorny twigs of 3' upto breast height of 

plant at two places during July-August including cost and 

transport of thorny material to site. However, this provision 

can be utilized for such number of plants which have got 

clean stem of 8 feet or more. This operation need to be done 

during Aug-Sept before the provision of Plantation Watcher 

is withdrawn. A stretch-wise report indicating the number of 

plants for which this opeartion can be carried out will be 

submitted by DFO to Circle Head and with written 

approval, the work can be undertaken.  

100 1123.20 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.17.04 

Cost of Protection: No plantation watcher for less than 2 

Kms plantation length, One Plantation Watcher for first 2 to 

4 km effective length and thereafter one for every 4 km for 

12 months from April to March. However, Photo identity 

of Watchers shall be pasted in respective Plantation 

Journal.Every month payment to Plantation Watcher be 

made aftersatisfaction by Plantation-in-charge Officer that 

fence is in proper condition, the casualties are located and 

replaced and damage to the plants from fire and cattle does 

not occur. The guiding principle for continuation of the 

services of a Plantation Watcher is at least 90% survival 

during 2nd year maintenance period.  

per month per 

watcher 
8340.00 

02.17.05 

Cost of Protection - One protection watcher upto 4 kms 

effective length on each side of National High Way (NH) 

Avenue Plantation with minimum of 2 kms length and there 

after for 4 kms during the raising year 9 months and  during 

1st & 2nd maintenance year 12 months 

per month per 

watcher 
8340.00 

02.17.06 
Cycle Allowance  for Plantation Watcher from date of 

planting to end of financial year  
per day 4.78 
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CHAPTER - III (F)  

BARREN HILL AFFORESTATION (BHA)  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.19.00 

ADVANCE OPERATION (PRE -PLANTING 

OPERATION) -All advance-operation works of plantations 

to be raised shall be completed before March. Perambulation 

of site, preparing site inspection report including type of 

vegetation and density, approval of site suitabilty, taking the 

images of the existing vegetation, preparation of treatment 

plan shall be prepared and approved by DFO before taking 

up advance operation. 

  

02.19.01 

Identification and taking possession of site free of 

encumbrances from Revenue Officials in Novemebr. Survey 

with hand-held GPS  (staff to carry out) and demarcation - one 

manday is allowed for assistance. The GPS-surveyed sketch 

with exact effective area statement will be uploaded in MIS 

platform latest by end of January. 

Planta

tion 
339.66 

02.19.02 

Digging of Peripheral Trenches (2 m depth; 2 m top width, 

1.5 m bottom width) at the base of the proposed hillock by 

machine through tender process, keeping the earth on 

downhill side. Trench work shall be completed by February. 

cum 

of 

earth 

work 

 

02.19.03 

Allignment and Staking including laying of base line in 3x3 

m espacement (1111 no. per ha of effective area suitable for 

planting) 

100 no. 81.03 

02.19.04 
Cost of preparation of stakes (0.45 m length) and 

transportation to site 
100 no. 51.65 

02.19.05 

Digging of Pits - Manual (As per RSSR): All efforts shall be 

made to complete pitting works before March-end. Under 

exceptional circumstances (if the target of plantation is given 

in the month of March-April), the pitting can be done during 

June and July.But any pitting done during June-July, plants 

can only be planted after the pits are verified in the field 

regarding prescribed dimensions by inspections of FROs and 

DFOs to avoid simultaneous pitting and planting which may 

result in higher percentage of caualties. 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
I) Between January - March  

  

 
a) Ordinary Soil  

  

 
i)  30 cm3 pits per pit 5.35 

 
ii)  45 cm3 pits per pit 20.48 

 
b) Hard Soil like gravel and moram 

  

 
i)   30 cm3 pits per pit 6.06 

 
ii)  45 cm3 pits per pit 23.18 

 
II) Between June - July  

  

 
a) Ordinary Soil  

  

 
i)   30 cm3 pits per pit 4.29 

 
ii)  45 cm3 pits per pit 16.36 

 
b) Hard Soil like gravel and moram 

  

 
i)   30 cm3 pits per pit 4.83 

 
ii)  45 cm3 pits per pit 18.53 

02.19.06 

Digging of Staggered Contour Trenches (SCTs) on the 

lower side of the planting point (Manual) - Size:  1 m Length, 

0.45 m top-width, 0.30 m bottom-width and 0.45 m depth; 

earthwork volume per trench: 0.169 cum / SCT -; thus it 

comes to   Total 1111 / ha in the effective area of planting 

pits. If they are made with machine, the works can be done by 

calling for tender. However, if they are intended to be done 

through machine, it has to be informed in advance. All the 

SCTs shall be completed before January (As per RSSR) 

  

 
a) Between January - March  

  

 

i) Loamy and clayey soil like BC soils, red earth and chowdu 

soil 

per 

cum 
264.79 

 
ii) Hard soils like gravel and morum 

per 

cum 
297.80 

 
b) Between June - December 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

i) Loamy and clayey soil like BC soils, red earth and chowdu 

soil 

per 

cum 
211.84 

 
ii) Hard soils like gravel and morum 

per 

cum 
238.25 

02.19.07 
Transportation of Planting Stock (including loading and 

unloading) up to distance of 5 km   

 
(a)  12.5 X 22.5 cm (5"X9") bag plants 100 nos 47.82 

 
(b) 15 X 30 cm (6"X12") bag plants 100 nos 106.47 

02.19.08 
Transportation of Planting Stock (including loading and 

unloading) more than 5 km distance and upto 25 km distance   

 
(a)  12.5 X 22.5 cm (5"X9") bag plants 

100 nos 

/ km 
1.97 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 nos 

/ km 
3.72 

02.19.09 

Transportation of Planting Stock (including loading and 

unloading) more than 25 km distanceand for every extra km 

(with approval of Circle Head) 
  

 
(a)  12.5 X 22.5 cm (5"X9") bag plants 

100 nos 

/ km 
0.99 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 nos 

/ km 
1.86 

02.19.10 
Internal transportation of bag plants to planting points on 

head loads    

 
(a)  12.5 X 22.5 cm (5"X9") bag plants 

100 

Nos 
53.84 

 
(b) 15 X 30 cm (6"X12") bag plants 

100 

Nos 

 

83.27 

02.20.00 RAISING YEAR OF PLANTATION  
  

 

PLANTING: Seedlings of local hillock species will have to 

be chosen for planting. The minimum height of the planting 

stock to be planted is 0.75 m height (excluding the height of 

the bag) Species to be prefered are Ficus (except Ficus 

racemosa), Yepi (Hardwickia binata), Nemalinara 

(Holoptelea integrifolia), Pala kodisha (Wrightia tinctoria) 

Nirudi ( Dolichandrone crispa), Simarouba (at the base of 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    hillock), Poniki (Gyrocarpus jacquini), Narlingi (Albizia 

amara), Sandra (Acacia chundra) etc. 

 

02.20.01 

Application of 50 gm of SSP per pit (1 day before planting) 

for root growth and early establishment of plant after planting. 

Similarly, the bag plants to be planted are to be dipped inside 

Chloropyriphos solution (5ml  Chloropyriohos in 1 lit water) 

either at nursery site before transport or at plantation site 

before planting. 

100 

No. 
35.62 

02.20.02 Cost of SSP, Chloridine dust (50 gm) or Chloropyriphos  As per actual 

02.20.03 Planting in 30 cm3 Pit 
100 

No. 
127.49 

02.20.04 Planting in 45 cm3 Pit 
100 

No. 
396.80 

02.20.05 

Watering (one time) immediately after planting if the 

planting takes place on a non-rainy day and if there is no rains 

after planting for 1-2 days with prior written permission of 

Circle Head and under intimation to Head Office. Also the 

date of watering is to be recorded in plantation Journal (Refer 

PCCF Office Rc. No. 17309/2000/G1, Dt. 16.08.2005 - 

Circular No. 6B/2005/G1) 

100 

No. 
240.24 

02.20.06 

Replacement of Casualties: 20% during Raising Year. The 

casualty replacement should be done in 3 stages at an interval 

of 15 days immediately after planting during raising year. 

50% of rate of original 

pitting of raising year. 

Planting, 

transportation and 

internal transportation 

as prescribed above 

02.20.07 Application of Fertilizers  
  

 
(a) Cost of DAP @ 25 gm / planting point As per Actual 

 

(b) Application of fertilizer in August (30 days after planting) 

by making 3 holes of 10 cm depth with crow bar holes at a 

distance of 10 cm away from plant and putting fertilizers and 

closing. Ensure that the soil is really wet at the time of DAP 

application. 

100 35.62 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.20.08 
1st circular weeding to a radius of 0.50 m around the plant 

after 30 days of planting (i.e. July - Aug) 
100 113.34 

02.20.09 
2nd circular weeding to a radius of 0.50 m around the plant 90 

days after planting (i.e. Sept - Oct) 
100 113.34 

02.20.10 

Deep soil working to a radius of 0.5 m and to a depth of 10 cm 

(to be done by pick-axe only) without damaging plant (to be 

carried out during Nov - Dec) 
  

 
(a) For ordinary soil 100 396.80 

 
(b) For hard gravelly soil 100 595.23 

02.20.11 Creation of Fire lines 3 mts wide inside the plantation. Rmt 5.55 

02.20.12 
Pruning of lower branch initials by scicature upto 1/3 rd 

height (to be undertaken during October) 

100 

Nos 
112.68 

02.20.13 

Fencing: The brush-wood fencing with locally available 

thorny species is limited to length which is not covered by 

trench. 

Rmt 26.34 

02.20.14 SEED BROADCASTING / DIBBLING  
  

 

a)Dibbling of overnight-soaked  Neem seeds, including cost 

of seeds on the mound (excavated soil) of staggered 

contour trenches @ 10 seeds / mound (4.5 kg of seeds per ha 

since 2500 seeds weigh per kg) in the month of July when the 

site experiences rain and the mound soil is moist since neem 

seeds are recalcitrant and short-viable. This operation has to 

be done in presence of Forest Range Officer and the date of 

dibbling has to be recorded in Plantation Journal. 

Ha 98.83 

 

b) Broadcasting of orthodox hard-coated treated seeds 

(with hot water treatment) of Sandra (Acacia chundra), 

Narlingi (Albizia amara), Moduga (Butea monosperma), Vepa 

(Azadirachta indica) and Rela (Cassia fistula) seeds - 2 kg 

seeds of each of the above species per ha (including cost of 

seeds) mixed uniformly and broadcasted. The broadcasting of 

seeds needs to be done in July when the rains is there and the 

soil is adequately moist. This operation has to be done in 

presence of Forest Range Officer and the date of broadcast 

Ha 1179.36 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    has to be recorded in Plantation Journal. This operation has to 

be carried out every year for 2 years. 

02.20.15 

Enumeration of row-wise survival and average growth twice 

a year - Number of plants planted and Number surviving     (to 

be undertaken during May & Dec) and entered in Plantation 

Journal. The number of germinated neem seeds on the soil 

mound per ha and the impact of broadcasted seeds of Sandra, 

Narlingi, Moduga and Rela (Fair: if 10%; satisfactory: if 25%; 

Good: if 40-50% and Very good: if more than 50%) also shall 

be assessed and entered in Plantation Journal.  

To be done by the 

staff (plantation-in-

charge) with  help of 

Plantation Watcher 

02.20.16 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that there is no 

fire and cattle damage. The guiding principle for continuation 

of the services of a Plantation Watcher is at least 80% 

survival at the end of raising year. 

 

per 

mont

h per 

watch

er 

8340.00 

02.21.00 1st YEAR MAINTAINANCE  
  

02.21.01 

Replacement of Casualties: 25% in 1st year (In case of 

Eucalyptus:  no casualty replacement). The list of all casualty 

points shall be prepared by concerned FRO and made a report 

to DFO latest by end of May. The pitting of all such casualty 

points shall be over by the end of June. The replacement of 

casualities shall be completed by 15th of July. 

Pitting, planting, 

transportation and 

internal transportation 

same as prescribed in 

fresh planting of the 

raising year 

02.21.02 
1st Circular weeding to a radius of 0.50 m around the plant 

after 30 days of planting (i.e. July - Aug) 
100 113.34 

02.21.03 
2nd Circular weeding to a radius of 0.50 m around the plant 90 

days after planting (i.e. Sept - Oct) 
100 113.34 

02.21.04 

Deep soil working to a radius of 0.5 m and to a depth of 10 

cm (to be done by pick-axe only) without damaging the plant 

(to be carried out during Nov - Dec) 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(a) For ordinary soil 100 396.80 

 
(b) For hard gravelly soil 100 595.23 

02.21.05 
Pruning of lower branch initials by scicature upto 1/3 rd 

height (to be undertaken during October) 

100 

Nos 
112.68 

02.21.06 SEED BROADCASTING / DIBBLING  
  

 

a) Dibbling of overnight-soaked  Neem seeds, including 

cost of seeds on the mound (excavated soil) of staggered 

contour trenches @ 10 seeds / mound (4.5 kg of seeds per ha 

since 2500 seeds weigh per kg) in the month of July when the 

site experiences rain and the mound soil is moist since neem 

seeds are recalcitrant and short-viable. This operation has to 

be done in presence of Forest Range Officer and the date of 

dibbling has to be recorded in Plantation Journal. 

Ha 98.83 

 

b) Broadcasting of orthodox hard-coated treated seeds 

(with hot water treatment) of Sandra (Acacia chundra), 

Narlingi (Albizia amara), Moduga (Butea monosperma), Vepa 

(Azadirachta indica) and Rela (Cassia fistula) seeds - 2 kg 

seeds of each of the above species per ha (including cost of 

seeds) mixed uniformly and broadcasted. The broadcasting of 

seeds needs to be done in July when the rains is there and the 

soil is adequately moist. This operation has to be done in 

presence of Forest Range Officer and the date of broadcast 

has to be recorded in Plantation Journal. This operation has to 

be carried out every year for 2 years. 

Ha 1179.36 

02.21.07 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal. The number of germinated neem seeds on the soil 

mound per ha and the impact of broadcasted seeds of Sandra, 

Narlingi, Moduga and Rela (Fair: if 10%; satisfactory: if 25%; 

Good: if 40-50% and Very good: if more than 50%) also shall 

be estimated and entered in Journal.  

To be done by the 

staff (plantation-in-

charge) with the help 

of Plantation Watcher 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.21.08 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that there is no 

fire and cattle damage. The guiding principle for continuation 

of the services of a Plantation Watcher is at least 80% 

survival at the end of 1st year maintainance. 

per 

mont

h per 

watch

er 

8340.00 

02.22.00 2nd YEAR MAINTAINANCE  
  

02.22.01 
1st Circular weeding to a radius of 0.50 m around the plant 

during raising year (July - Aug) 
100 113.34 

02.22.02 
2nd Circular weeding to a radius of 0.50 m around the plant 

during raising year Sept - Oct 
100 113.34 

02.22.03 

Deep soil working to a radius of 0.5 m and to a depth of 10 

cm (to be done by pick-axe only) without damaging the plant. 

(Nov - Dec) 
  

 
(a) For ordinary soil 100 396.80 

 
(b) For hard gravelly soil 100 595.23 

02.22.04 

Broadcasting of orthodox hard-coated treated seeds (with 

hot water treatment) of Sandra (Acacia chundra), Narlingi 

(Albizia amara), Moduga (Butea monosperma), Vepa 

(Azadirachta indica) and Rela (Cassia fistula) seeds - 2 kg 

seeds of each of the above species per ha (including cost of 

seeds) mixed uniformly and broadcasted. The broadcasting of 

seeds needs to be done in July when the rains is there and the 

soil is adequately moist. This operation has to be done in 

presence of Forest Range Officer and the date of broadcast 

has to be recorded in Plantation Journal. This operation has to 

be carried out every year for 2 years. 

Ha 1179.36 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.22.05 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal. The number of germinated neem seeds on the soil 

mound per ha and the impact of broadcasted seeds of Sandra, 

Narlingi, Moduga and Rela (Fair: if 10%; satisfactory: if 25%; 

Good: if 40-50% and Very good: if more than 50%) also shall 

be estimated and entered in Journal.  

To be done by the 

staff (plantation-in-

charge) with the help 

of Plantation Watcher 

02.22.06 

Cost of Protection: One Watcher is allowed for 10-30 ha. 

plantation; One more Watcher for more than 30 ha; and if the 

area is less than 10 ha, prior approval of Conservator of 

Forests is required. Identity Photo of Watchers shall be pasted 

in respective Plantation Journal. Every month payment to be 

made after satisfaction by Plantation-in-charge that there is no 

fire and cattle damage. The guiding principle for continuation 

of the services of a Plantation Watcher is at least 80% 

survival during 2nd year maintainance. 

per 

mont

h per 

watch

er 

8340.00 
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CHAPTER - III (G)  

TANK FORESHORE PLANTATIONS  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.23.00 

ADVANCE OPERATION (PRE -PLANTING 

OPERATION) - All Advance operation of plantations to be 

raised shall be completed before September. Perambulation of 

site, preparing site inspection report, approval of site 

suitabilty, taking the images of the existing vegetation, 

preparation of treatment plan shall be done before taking up 

advance operation. 

  

02.23.01 

Survey with hand-held GPS (Only staff to carry out) and 

demarcation - one manday is allowed for assistance. The 

location of tank, taking over of the site from the concerned 

Officials shall be over by July. 

Planta-

tion 
339.66 

02.23.02 
Cutting of rank growth in tank foreshore (effective area) 

plantations 
Ha 760.69 

02.23.03 
Allignment and Stacking including demarcation of base 

line with 3x2 m espacement (1666 planting points) 
100 No. 72.88 

02.23.04 
Digging of Pits of 45 cm pit (to be completed before Sept) - 

Manual    

  a) Ordinary Soil per pit 4.28 

  b) Hard Gravelly Soil  per pit 4.86 

02.23.05 
Cost of preparation of stakes (0.45 m length) and 

transportation to site 
100 no. 51.65 

02.23.06 
Transportation of Planting Stock (including loading and 

unloading) up to distance of 5 km   

  (a) 12.5 X 22.5 cm (5"X9") bag plants 100 nos 47.82 

  (b) 15 X 30 cm (6"X12") bag plants 100 nos 106.47 

02.23.07 
Transportation of Planting Stock (including loading and 

unloading) more than 5 km distance and upto 25 km distance   

  (a) 12.5 X 22.5 cm (5"X9") bag plants 
100 nos / 

km 
1.97 

  (b) 15 X 30 cm (6"X12") bag plants 
100 nos / 

km 
3.72 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.23.08 

Transportation of Planting Stock (including loading and 

unloading) more than 25 km distance and for every extra km 

(with approval of Circle Head) 
  

  (a) 12.5 X 22.5 cm (5"X9") bag plants 
100 nos / 

km 
0.99 

  (b) 15 X 30 cm (6"X12") bag plants 

100 nos / 

km 

 

1.86 

02.23.09 
Internal transportation of bag plants to planting points on 

head loads    

  (a) 12.5 X 22.5 cm (5"X9") bag plants 
100 

Nos 
67.30 

  (b) 15 X 30 cm (6"X12") bag plants 
100 

Nos 
104.08 

02.24.00 PLANTING  
  

  

1. Seedlings suitable for waterlogged areas (like Kanuga, 

Yerumaddi, Neredu, Nallatumma, Pasargani) may be 

chosen for planting. The minimum height of the planting 

stock to be planted is 0.75 m height (excluding the height of 

the bag); 2. One - two rows of Eetha s may be planted on the 

bund; 3. Three rows of Silver oak may be planted at the base 

of outer slope of tank bund; 4. Five rows of Simarouba 

followed by 3 rows of Nemalinara need to be planted from 

the base of inner slope of tank bund.                                                                              

  

02.24.01 
Application of 50 gm of SSP per pit (1 day before planting) 

for root growth and early establishment of plant after planting  
100 No. 35.62 

02.24.02 Cost of SSP As per actuals 

02.24.03 
Planting in 0.45 cm3 pits (in the receding water level of tank 

starting from October 
100 No. 396.80 

02.24.04 

Watering (one time) immediately after planting if the 

planting takes place on a non-rainy day and if there is no rain 

after planting for 1-2 days with prior written permission of 

Circle Head and under intimation to Head Office. Also the 

date of watering is to be recorded in plantation Journal (Refer 

PCCF Office Rc. No. 17309/2000/G1, Dt. 16.08.2005 - 

Circular No. 6B/2005/G1) 

100 No. 240.24 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.24.05 

Replacement of Casualties: 20% during RaisingYear. The 

casualty replacement should be done in 3 stages at an interval 

of 15 days immediately after planting during raising year. 

50% of rate of original 

pitting of raising and 

100% during maint. 

Year. Planting, 

transportation and 

internal transportation 

same as prescribed 

above. 

02.24.06 Application of Fertilizers  
  

  
(a) Cost of 20 grm DAP after planting for 30 cm3& 45 cm3 

pit. 
As per actuals 

  

(b) Application of fertil izer in November after planting by 

making 3 holes of 10 cm depth with crow bar holes at a 

distance of 10 cm away from plant and putting fertilizers and 

closing 

100 35.62 

02.24.07 
Circular weeding to a radius of 0.50 m around the plant 

during raising year in Nov.- Dec. 
100 113.34 

02.24.08 

Deep soil working to a radius of 0.5 m and to a depth of 10 

cm (to be done by pick-axe only) without damaging the plant 

during Dec - Jan 
  

  (a) For ordinary soil 100 494.39 

  (b) For hard gravelly soil 100 743.38 

02.24.09 
Pruning of lower branch initials by scicature upto 1/3 rd 

height (to be undertaken during Nov - Dec.) 

100 

Nos 
112.68 

02.24.10 

Enumeration of row-wise survival and average growth thrice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec and entered in Plantation 

Journal. 

To be done by the 

Plantation-in-charge 

Officer with the help of 

Plantation Watcher 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.24.11 

Cost of Protection: One Plantation Watcher is allowed for 

10-30 ha. plantation; One more Watcher for more than 30 ha; 

and if the area is less than 10 ha, prior approval of 

Conservator of Forests is required. Identity Photo of Watchers 

shall be pasted in respective Plantation Journal. Every month 

payment to be made after satisfaction by Plantation-in-charge 

that fence is in proper condition and entry of grazing animals 

is stopped. The guiding principle for continuation of the 

services of a Plantation Watcher is at least 80% survival at the 

end of raising year. 

per 

month 

per 

watcher 

8340.00 

02.25.00 1st YEAR MAINTAINANCE  
  

02.25.01 Replacement of Casualties: 25% in 1st year. 

Pitting, planting, 

transportation and 

internal transportation 

same as prescribed in 

fresh planting 

02.25.02 
Circular weeding to a radius of 0.50 m around the plant 

during raising year during Sept - Oct. 
100 113.34 

02.25.03 

Deep soil working to a radius of 0.5 m and to a depth of 10 

cm (to be done by pick-axe only) without damaging the plant 

during Nov. - Dec. 
  

  (a) For ordinary soil 100 494.39 

  (b) For hard gravelly soil 100 743.38 

02.25.04 
Pruning of lower branch initials by scicature upto 1/3 rd 

height (to be undertaken during October) 

100 

Nos 
112.68 

02.25.05 

Enumeration of row-wise survival and average growth twice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec) and entered in Plantation 

Journal 

To be done by the 

Plantation-in-charge 

Officer with the help of 

Plantation Watcher 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

02.25.06 

Cost of Protection: One Plantation Watcher is allowed for 

10-30 ha. plantation; One more Watcher for more than 30 ha; 

and if the area is less than 10 ha, prior approval of 

Conservator of Forests is required. Identity Photo of Watchers 

shall be pasted in respective Plantation Journal. Every month 

payment to be made after satisfaction by Plantation-in-charge 

that fence is in proper condition and entry of grazing animals 

is stopped. The guiding principle for continuation of the 

services of a Plantation Watcher is at least 80% survival 

during 1st year maintenance period. 

per 

month 

per 

watcher 

8340.00 

02.26.00 2nd YEAR MAINTAINANCE  
  

02.26.01 
Circular weeding to a radius of 0.50 m around the plant 

during raising year during Sept - Oct. 
100 113.34 

02.26.02 

Deep soil working to a radius of 0.5 m and to a depth of 10 

cm (to be done by pick-axe only) without damaging the plant 

during Nov. - Dec. 
  

  (a) For ordinary soil 100 494.39 

  (b) For hard gravelly soil 100 743.38 

02.26.03 

Enumeration of row-wise survival and average growth twice 

a year - Number of plants planted and Number surviving (to 

be undertaken during May & Dec.) and entered in Plantation 

Journal 

To be done by the 

Plantation-in-charge 

Officer with the help of 

Plantation Watcher 

02.26.04 

Cost of Protection: One Plantation Watcher is allowed for 

10-30 ha. Plantation; One more Watcher for more than 30 ha; 

and if the area is less than 10 ha, prior approval of 

Conservator of Forests is required. Identity Photo of Watchers 

shall be pasted in respective Plantation Journal. Every month 

payment to be made after satisfaction by Plantation-in-charge 

that fence is in proper condition and entry of grazing animals 

is stopped.  The guiding principle for continuation of the 

services of a Plantation Watcher is at least 80% survival 

during 2nd yr. of maintenance period. 

per 

month 

per 

watcher 

8340.00 
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CHAPTER - IV  

IMPROVEMENT OF DEGRADED NATURAL FORESTS THROUGH 

ASSISTED NATURAL REGENERATION (ANR) METHOD (For the forest area having 

canopy density of 0.1 - 0.4) 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
03.01.00 ADVANCE  OPERATION (Zero year)     

03.01.01 

Survey with hand-held GPS (staff to carry out) and 

demarcation - one manday is allowed for assistance. The 

surveyed sketch with exact effective area statement will be 

uploaded in MIS platform by end of October. 

Planta

tion 
339.66 

03.01.02 

Laying of sampling / control plot with intensity 0.01% and 

size of sample plots 0.1 ha  The information has to be 

collected in the plot approach/ description and plot including 

enumeration  

Plot 1244.57 

03.01.03 
Digging of peripheral trench of  2m x 2m x 1.5m size along 

the RF Boundaries 

Cum of 

earth 

work 

By machines 

through 

tender 

process 

03.01.04 

Formation of New Fire lines of 5.00 m width and cleaning of 

old fire lines if not maintained for last 5 years including 

burning. 

100 rmt 745.83 

03.01.05 

Periodical revisiting and cleaning of fire lines with blowers 

including cost of labour charges and fuel charges (maximum 

twice between January - March) for fire-prone areas only with 

prior written permission from the Circle Head 

100 rmt 74.98 

03.01.06 
Raising of Nursery for Pheripheral Trench Mound 

stabilization  

As per the items as 

indicated in Nursery 

CHAPTER-I 

03.01.07 SMC WORKS as per site requirement As per CSSR/ RSSR 

03.02.00 1st YEAR OPERATION 
 

03.02.01 
SMC WORKS as per site requirement in the leftover area, if 

any. 
As per CSSR/ RSSR 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

STABILIZATION OF RF BLOCK BOUNDARY 

CONTINUOUS PERIPHERAL TRENCH MOUND: 

Planting on peripheral trench mound and adjacent strips are 

taken up with the objective of increasing the effectiveness of  

trench as a barrier for entry of grazing animals and spread of 

fire. Also by planting on the mound, the loose soil gets 

stabilized and increases the life-span of trench. The rationale 

of planting the edible wild fruit species is to enhance the food 

base of the monkeys and other wild animals. The species 

selected for planting may be Pithecolobium dulce, Terminalia 

bellirica, Careya arborea, Bridellia retusa, Phyllanthus 

emblica, Semecarpus anardium, Buchanania lanzan, 

Tamarindus indica, Ficus benghalensis, Ficus religiosa, 

Limonia acidissima, Syzygium cuminii etc. All these 

plantings will be one time operation without further yearsô 

maintainance. The process includes following steps: 

  

03.02.01 

1) Planting of :- (A) 2 rows of Gachakaya (Caesalpinia 

bonduc) seedlings in 2 staggered rows in 2x1 m spacement 

(row to row 1 m and within the row 2 m spacing) on the outer 

slope of the trench mound; (B) 1 row of wild edible fruit 

species on the ridge line of the trench mound at 2 m apart; (C)  

bamboo (Dendrocalamus strictus) seedlings / rhizome(2-3 yr 

old) at 4 m apart in the middle of the inner slope of the 

mound; and (D) broadcasting of pretreated (overnight soaking 

in boiled water) Babul (Acacia nilotica) seeds inside trench @ 

500gms per km by staff. The total planting points thus 

works out to be 1750 seedlings per km on trench mound. 

  

 
(a) Allignment & Stacking (in 2 staggered rows) 

100 

Nos. 
72.88 

 

(b) Cost of preparation of stakes (0.45 m length) and 

transportation to site 

100 

No. 
51.65 

 

(c)  Digging of 30 cm3 pits (50% of original rate) to be done 

during June 

Per 

pit 
2.14 

 

(d)  Digging of 45 cm3  pits (50% of original rate) to be done 

during June 

Per 

pit 
9.65 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

(e) Transportation of seedlings (including loading and 

unloading)  & Internal transport ï  

per 

pit  

 

(i) From nursery to plantation site ï upto 5 Kms lead - 

12.5x22.5cm (5òx9ò) bag plants 

100 

No. 
47.82 

 

(ii) From nursery to plantation site - beyond 5 Km lead - for 

every extra km beyond 5 km upto 25 km 

100 

No. 
1.97 

03.02.02 Internal transportation to planting points on Head loads 
100 

No. 
53.84 

03.02.03 
Planting with 2.00 m apart in two row (1000 Nos. per km) and 

formation of saucer on lower slope to hold water. 

100 

plants 
127.49 

 
TREATMENT OF SECURED ANR AREA  

  

03.02.04 

1) Clearance of unsalable unwanted jungle growth, 

climber cutting, singling, coppicing (upto 30 cms), tending, 

etc.,  (leaving all the tree species of good-form particularly the 

hardwood tree species like Teak, Nallamaddi, Yegisa, Narepa, 

Somi, Jittregi, Billudu, Chennangi etc. and NTFP species like 

Ippa, Marri, Tani, Karaka, Vepa, Maredu, Tapasi, Tuniki, 

Chinta, Usiri, Nallajeedi etc.,  

  

 

(a) Area having 600-1000 root stock / stems / saplings per Ha. 

(figures obtained as per sampling analysis) 
Ha. 4279.86 

 

(b) Area having 1000 and above root stock / stems / saplings 

per Ha. (figures obtained as per sampling analysis). 
Ha. 5991.80 

03.02.05 2) Enrichment of viable gap area (not less than 0.50 ha) 
  

 

(a)  Broadcasting of overnight soaked seeds of forest 

species  (excluding cost of seeds)  in gap areas of (not less 

than 0.50 ha) by raking (scarifying) of soil to a maximum 

depth of 10 cm (without disturbing the existing viable root 

stock of valuable pioneering forestry species) with cattle 

cultivator (Double ploughing - Criss Cross). In total, 10 kg 

seeds per 1 ha effective area can be used for broadcasting.  

The broadcasting of seeds needs to be done in July when the 

Per 

1.00 

Ha of 

effect

ive 

area 

1559.19 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    rains is there and the soil is adequately moist. The date of 

broadcast has to be recorded in Plantation Journal.                                                                  

Note: Acacia sandra, Albizia odoratissima, Albizia procera, 

Albizia amara, Azadirachta indica, Cassia fistula, Holopteles 

integrifolia, Wrightia tinctoria, Butea monosperma, 

Terminalia bellirica etc. can be broadcasted. 

03.02.06 

(b) Planting of Hardwickia binata (Narayepi) stumps of 

length 23 cm at 2mX2m espacement in gap areas (minimum 

of 0.50 ha gap area ) by crobar hole technique as done in case 

of Teak stumps  

  

 

(a) Preparation of Hardwickia binata (Narayepi) stump 
including uprootal from nursery beds, dressing of lateral root, 

cutting slant 2 cm above collar and root and bundling them 

into bundles of 100 no. each and transport to planting site 

(Stumps size: 23 cm length: 20 cm root and 3 cm shoot are to 

be prepared from  primary beds)  

100 73.47 

 

(b) Digging of crow-bar holes of 23 cm (9") deep and 

Planting stumps in crow-bar holes upto collar level and 

closing and compacting so that it cannot be pulled up easily 

duly keeping the 2 cm of root-shoot stump above the ground. 

Entire stump planting should be over by end of June to 

facilitate good sprouting taking advantage of humidity. 

100 52.36 

03.03.07 
Maintenance of fire lines (5.00 mtr width)  including cutting 

back of rank growth and burning 

100 

Rmt. 
551.70 

03.03.08 

Dibbling of overnight soaked viable Need seeds manually in 

the natural forests of not less than 0.5 ha. viable gap areas by 

engaging labour excluding the cost of the Neem seeds. (max 

5.00 kg viable Neem seeds per ha of effective area) 

Note:  The viable gap area shall be identified well in advance 

and actual area to be dibbled with overnight soaked viable 

Neem seeds shall be indicated in the estimates. The identified 

areas should be within the area treated under Improvement of 

Degraded Natural Forest through Assisted Natural Re-

generation method in a particulars year. This operation can be 

taken up in the gap areas where raking of soils is not possible 

Kg. 20.91 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
03.04.00 2nd YEAR OPERATIONS 

  

03.04.01 
Maintenance of fire lines (5.00 mtr width) including cutting 

back of rank growth and burning 

100 

Rmt. 
551.70 

03.04.02 

1) Clearance of unsaleable unwanted jungle growth, climber 

cutting, singling, coppicing (upto 30 cms), tending, etc.,  

(leaving all the tree species of good-form particularly the 

hardwood tree species like Teak, Nallamaddi, Yegisa, Narepa, 

Somi, Jittregi, Billudu, Chennangi etc. and NTFP species like 

Ippa, Marri, Tani, Karaka, Vepa, Maredu, Tapasi, Tuniki, 

Chinta, Usiri, Nallajeedi etc., 

  

 

(a) Area having 600-1000 root stock / stems / saplings per Ha. 

(figures obtained as per sampling analysis) 
Ha. 2140.32 

 

(b) Area having 1000 and above root stock / stems / saplings 

per Ha. (figures obtained as per sampling analysis) 
Ha 2996.24 

03.05.00 3rd YEAR OPERATIONS  
  

03.05.01 
Maintenance of fire lines (5.00 mtr width) including cutting 

back  of rank growth and burning 

100 

Rmt 
551.70 

03.05.02 
Data Collection by staff with one man mazdhoor per day per 

two sample plots. 

One 

Maz-

dhoor 

As per 

Collectorôs 

wage rate for 

unskilled 

labour 

 

  



 
 

100 
 

CHAPTER - V  

MANAGEMENT OF PROTECTED AREAS, ZOO PARKS, DEER PARKS AND URBAN 

LUNG SPACES 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

04.01.01 

Misc. expenditure towards transportation, documentation, 

postmortem and burial of wild animals on death other than 

Tiger and Panther. 

Per case 2483.88 

04.01.02 
Misc. expenditure towards transportation, documentation, 

postmortem and incineration of dead Tiger and Panther. 
Per case 3675.00 

04.01.03 Charges for chemical analysis of WL seizure in offence cases As per atcuals 

04.01.04 
Cutting of Green Grass from the fodder plot raised in Zoos 

and Deer parks. 
100 Kg 69.34 

04.01.05 Loading of green grass into vehicle 100 Kg 29.72 

04.01.06 
Cost of fodder for Zoos and Park, including cutting and 

transportation 
Kg. 7.43 

04.01.07 

Uprootal of Mahaveera in habitat improvement areas (Natural 

Forests) - during July- September with prior permission from 

Chief Wild Life Warden after field inspection by the DFO 

concerend in protected areas. 

Per ha 

(effective 

area) 

3311.64 

04.01.08 

Uprootal of Lantana weeds from Natural Forests: Uprootal 

of Lantana in habitat improvement areas (Natural Forests) 

minimum 5.00 ha of area fully invaded by the lantana weed 

(with more than 40 % density) during July- September after 

field inspection by the DFO concerend in protected areas ( 

with prior permission from Chief Wild Life Warden) 

Per ha 

(effective 

area) 

9230.14 

04.01.09 
1st year maintenance of Lantana uprootal area by removal of 

new germination of lantana weed (40% of the zero year)  

Per ha 

(effective 

area) 

3692.05 

04.01.10 
2nd year maintenance of Lantana uprootal area by removal of 

new germination of Lantana weed (25% of the zero year) 

Per ha 

(effective 

area) 

2307.54 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

04.01.11 

Uprootal of Lantana weeds from Natural Forests: Uprootal 

of Lantana in habitat improvement areas (Natural Forests) 

minimum 5.00 ha of area fully invaded by the lantana weed 

(with less than 40 % density) during July- September after 

field inspection by the DFO concerend in protected areas         

(with prior permission from Chief Wild Life Warden) 

Per ha 

(effective 

area) 

6886.52 

04.01.12 
1st year maintenance of Lantana uprootal area by removal of 

new germination of lantana weed (40% of the zero year)  

Per ha 

(effective 

area) 

 

2754.61 

04.01.13 
2nd year maintenance of Lantana uprootal area by removal of 

new germination of Lantana weed (25% of the zero year) 

Per ha 

(effective 

area) 

1721.64 

04.02.00 

Collection of wildlife Viscera transports, charges for 

examination etc. by the Govt. agencies / certified / 

approved agencies 
  

04.02.01 
Labour charges (un skilled charges as fixed by the Collector 

of the District concerned). 
As per Actual 

04.02.02 cost of tins for collection of Viscera 500 ml size As per Actual 

04.02.03 
Conveyance charges from place of incidence to Laboratory / 

Agency 
As per Actual 

04.02.04 
Laboratory / Agency analysis fee (as per bills issued by 

Laboratory / Agency) 
As per Actual 

04.03.00 
Applicable to National Parks, Deer Parks with the 

approval of CWLW.    

04.03.01 
Maintenance of lawn and garden including butterfly park(Unit 

rates  to be followed as per HMDA Schedule of rates) 

Unit rates   as per HMDA 

SR 2018-19 

04.03.02 

Collection of plastic garbage from the visitors zone by 

engaging one labour per month (Average of Minimum Wage 

fixed under Minimum Wage Act for Urban labour by the 

District Collectors) 

Month 8340.00 



 
 

102 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

04.03.03 

Cleaning the toilets in visitors zone morning and evening all 7 

days in KBR, National Park and other parks wherever posts is 

not existing by engaging one labour per month  (Average of 

Minimum Wage fixed under Minimum Wage Act for Urban 

labour by the District Collectors) 

Month 8340.00 

04.03.04 

Manning the main gate for regulation of walkers and 

visitors.(3 security guard @ 8 hours per day / gate with 1 

security guard for duty relief) 

Month 8340.00 

04.03.05 
Animal tracker to act as per the job chart issued by the PCCF 

vide Ref.No.6239/2010/CAMPA, dt.10.03.2010  
8340.00 

 

(a) 0-150 Ha - One Animal Tracker / month (As per average 

minimum wage  as fixed by District Collectors in the State 

for unskilled labour) 

Month 8340.00 

 

(b) 151-300 Ha - Two Animal Tracker/ month (As per 

average minimum wage fixed by District Collectors in the 

state for unskilled labour) 

Month 8340.00 

 

(c ) 301-600 Ha - Three Animal Tracker/ month (As per 

average minimum wage fixed by District Collectors in the 

state for unskilled labour) (per month) 

Month 8340.00 

 

(d ) 601-1000 Ha - Four Animal Tracker/ month (As per 

average minimum wage fixed by District Collectors in the 

state for unskilled labour  

Month 8340.00 

04.03.06 Wildlife Awareness Programmer and Training Associate  

per  

month / 

person 

14286.31 

04.03.07 Wildlife Awareness Programmer and Training Coordinator  
per month  

/ person 
22857.91 

04.03.08 

Construction of Saucer pits for providing water to the Wildlife 

in Wildlife rich areas both in Protected areas and Outside 

Protected areas 
  

 

(a) Permanent Saucer pits as per specification communicated 

by the Prl. Chief Conservator of Forests in the past  
Each As per CSSR 

 

(b) Temporary Saucer pits with Coracle / Cement rings (0.90 

mtr or 1.20 mtr) / pits with 2.00 mtr diameter and 0.30 meter 
Each 

As per 

Acutal but 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    depth in the center with plastic sheets (minimum 120 gsm 

guage)  

not 

exceeding 

Rs. 3000.00 

per Saucer 

pit 

 

(c) Temporary saucer pit by digging saucer pit of 2 m dia and 

0.3 m depth in the centre, breaking the clods, patting of soil, 

laying of plastic sheet (of minimum 120 GSM) and putting 

round rouble stones on the periphery of the saucer pits 

Each 

As per 

Acutal but 

not 

exceeding 

Rs.1500.00 

per Saucer 

pit 

04.03.09 

Transportation of water through 5000 ltr tanker to fill the 

saucer pits during the month of March, April & May subject 

to requirement 

As per tender 

04.04.00 Creation & maintenance view lines 
  

04.04.01 
Creation of view lines of 10 Mtrs width including cutting of 

rank growth and burning  
100 Rmt 852.00 

04.04.02 
Creation of view lines of 20 Mtrs width including cutting of 

rank growth and burning  
100 Rmt 1715.00 

04.04.03 
Maintenance of view lines of 10 Mtrs width including cutting 

of rank growth and burning  
100 Rmt 730.00 

04.04.04 
Maintenance of view lines of 20 Mtrs width including cutting 

of rank growth and burning  
100 Rmt 1450.00 

04.05.00 Safe Rescue of Wild Animals  
  

04.05.01 

Procurement of tools and equipment like Ropes, Nets, Gunny 

Bags, Baskets, Cardboard boxes, First-Aid box for human 

beings as well as Wild animals. 

As per actuals 

04.05.02 Fabrication of wooden platform, rope ladder etc., 
As per wage rate for one 

day for 3 labours 

04.05.03 
Payment of wages for engaging additional work force at 

rescue site. 

As per wage rate 

minimum @ 3 labourers 

04.05.04 Charges for food, Tea, Snack etc., for rescue team members  

per 

person / 

day 

192.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

04.05.05 
Payment of incentives to members of rescue team rendering 

exceptional service by takng risks. 

Rs.500/- per person for 

Non-Gazetteed, 

Rs.1000/- per person for 

Gazetted 

04.05.06 
Unforeseen travel and transportation charges by engaging 

vehicles  

per 

vehicle / 

day 

750.00 

04.05.07 
Procurement of veterinary drugs in case of shortage or non 

availabiltiy.  
As per actuals 
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CHAPTER - VI  

RESEARCH 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
05.00.00 COMPOST PREPARATIO N 

 
  

05.01.01 
Cost of raw material (coconut husk / sugarcane bagasse / 

weeds) 
2.5 Cum. 

As per 

Actual 

05.01.02 

Cost of "Mahaveera" weeds (Hyptis suaveolens), i.e.,  cutting 

the weeds in the field in Forest Complex, Warangal and 

Research Center, Achuthapuram. 

5.00 Cum 
As per 

Actual 

05.01.03 Transportation, including loading and unloading 5 Cum 226.78 

05.01.04 
Transportation, including loading and unloading - for grass/ 

weed in R.F.R.C Mulugu 
5 Cum. 148.57 

05.01.05 
Mechanical shredding of sugarcane bagasse/weeds  and 

grasses/vegetable waste into small pieces of 1-2 cm.   

 
a) Mechanically 5 Cum. 457.17 

 
b) Manually 5 Cum. 2638.46 

05.01.06 

Formation of stack (heap), sprinkling water and 4 kg urea, 

covering the heap with polythene sheet after keeping the 

perforated with PVC pipe properly to hold in the center of the 

heap for exchange of gases 

Cum. 27.21 

05.01.07 Cost of urea, PVC pipe, polythene sheet As per Actual 

05.01.08 

Upturning the heap by sprinkling water (maximum 11 

upturnings with atleast one upturning for every 3 days  for  

first 15 days and the remaining 6 upturnings for every 5 days) 

Upturning / 

cum 
25.60 

05.01.09 Cost of Polythene sheet As per actual 

05.02.00 Preparation of compost (Shed method) 
  

05.02.01 Loading of finely shreded raw material into compost shed  5 cum. 177.61 

05.02.02 
Application of Urea or Ammonium chloride for initiation of 

decomposition 

20 kgs/ 5 

Cum. 
71.76 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.02.03 

Application of cow dung slurry including cost and 

conveyance for inoculation of micro-organisms to initiate 

decomposition 

0.05 Cum./ 

1.00 Cum. 

of chopped 

raw mat 

115.16 

05.02.04 

Upturning the material (maximum 11 upturnings  with 1st 5 

turnings with an interval of 3days, subsequent 6 upturning 

with an interval of 5 days) with sprinkling of water making 

the raw material moist. 

cum / 

upturning

. 

31.38 

05.02.05 Cost of Urea As per Actual 

05.02.06 
Sieving the compost through wire mesh to separate 

undecomposed particles 
Cum. 142.17 

 

Note : i) 1 cum of sugar cane baggsse / coconut husk yields 

0.4 cum  of  compost 

 

 

 

ii) 1 cum of green raw material such as weeds grasses and 

vegetable waste yields 0.20 cum of compost.  

05.03.00 PREPARATION OF VERMICOMPOST  
  

05.03.01 

Construction of concrete basin 1m x 1m x 0.6m size including 

deep water channel of 10 cm wide and 15 cm wide around the 

basin. 

As per CSSR 

05.03.02 
Providing shade with locally available material to prevent 

direct sunlight and rain. 
As per CSSR 

05.03.03 

Collection of green leaf/green vegetable waste including 

transportation to Nursery (care should be taken to avoid pulpy 

vegetables such as lime, tomato etc. and avoid polythene bags 

and other synthetic substances) 

As per Actual 

05.03.04 

Manual shredding of green leaf / green vegetable waste into 

small pieces of 1-2 cm and allowing it to decompose / 

detoxify for atleast 15 days by leaving in open sun. 

Cum. 576.88 

05.03.05 

Mixing chopped material with 1 cft cowdung slurry including 

cost and conveyance of cowdung and loading the mixture into 

concrete basin. 

Cum. 67.93 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.03.06 

Plastering the surface of loaded material with 2.5 cm thick soil 

paste, making 2 cm diameter holes 30 cm apart to provide 

aeration, including cost and conveyance of soil. 

Cum. 95.30 

05.03.07 
Cost of Earth Worms (1000) Nos per basin and releasing them 

through holes in the basin.   

05.03.08 

Removal of mud pack, collection of compost along with 

worms after 6 weeks, making small pyramids, and leave it for 

6-8 hours for separation of earthworms from the compost so 

as to reuse them.  

Cum. 50.42 

05.03.09 

Drying the compost for 2-3 days, followed by sieving through 

3mm holes seive to separate small worms, cocoons and unfed 

materials (small worms can be reused again along with 

adults.) 

Cum. 100.89 

 

Note: Approximate Nutrient Status of Vermicompost will be 

as follows:-   

 

Moisture: 25% - 35%; Organic Carbon: 10%; Total Nitrogen: 

1%; Phosphorus: 0.25%; Potassium: 0.30%; Zinc: 5.7 - 11.5 

PPP; Iron: 2 - 9.5 PPM; Copper: 2 - 9.5 PPM; Sulphur: 128 - 

548 PPM; pH: 7.15 

  

05.03.10 Sale of vermi-compost (this to be applied to all species) Kg 5.07 

05.03.11 Sale of compost  Cft. 40.57 

05.04.00 

GRAFTING OF NTFP SPECIES IN CLONAL 

MULTIPLICATION AREAS  

Raising & Maintenance of Root trainer nursery for 

grafting of NTFP species - The general items meant for 

5"x9"bags in general FSR will be applicable here for 

raising the rootstock plants for grafting. In order to make 

the rootstock sturdy, the nursery is permitted to be 

maintained upto a maximum of one year- Maximum of 

30% allowance for failure of cleft grafting  in case of Amla 

& Jamun and 10% allowance for approach/ cleft grafting 

for the rest of the NTFP species is allowed. 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.04.01 
Transportation of root stock seedlings raised in 5òx9ò size 

polybags to  grafting site in CMA.    

 
(a)  If the site is less than 500 m 

Per 100 

Nos. 
154.67 

 
(b) If the site is more than 500 m 

Per 100 

Nos. 
151.78 

05.04.02 

APPROACH GRAFTING - Approach grafting includes 

transportation of hardened 5"x9" size root stock plants to 

CMA site; doing the approach grafting, keeping there with 

watering till the scion is completely fused and new sprouts 

appeared and final cut is given to separate the graft from 

mother scion tree; transportation of graft from CMA to 

hardening chamber etc.  

  

05.04.03 
Transportation of rootstock nursery seedlings (5"x9" size 

bags) to grafting site in CMA (upto 5 km lead) 
1000 Nos 1070.58 

05.04.04 

Grafting to scion plant including cost of material required for 

grafting such as wax cloth, grafting knives etc. during first 

and final cuts including painting & labeling to keep the 

identify of the clone 

100 Nos 1254.60 

05.04.05 

Manual watering to bags containing root stock grafted with 

scion for 3 months once a day without damaging/disturbing 

the union. 

100 Nos 1736.19 

05.04.06 Transportation of grafts from CMA to hardening shed 100 Nos 
 

 
a) If the site is less than 500 metres 

Per 100 

Nos. 
167.23 

 
b) If the site is more than 500 metres 

Per 100 

Nos. 
200.14 

05.04.07 CLEFT / SOFTWOOD  GRAFTING :  
  

 

(a) Transportation of root stock nursery seedlings raised in 5" 

x 9" polybags to mist chamber. 

Per 100 

Nos. 
374.00 

 
(b) Collection of scion material from the CMA. 

Per 100 

Nos. 
51.66 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

(c)  Cleft/softwood grafting including cost of  material such as 

wax cloth, grafting twine,  grafting knives etc. including 

painting and labeling  

Per 100 

Nos. 
1254.60 

 
(d) Arranging the grafts in the mist chamber. 

Per 100 

Nos. 
21.11 

 

(e)  Transportation of sprouted grafts from mist chamber to 

hardening chamber (lath house) 
100 Nos 20.11 

 

NOTE: For the rest of the operations, i.e., maintenance in 

hardening chamber and subsequently in the open follow the 

F.S.R. of bag plant nursery of 5"x9"size. Care has to be taken 

to arrest root stock regrowth 

  

 

GRAFTING OF NTFP CANDIDATE PLUS  TREES (CPTs) 

Approach grafting   

05.04.08 
Transportation of root stock seedlings raised in 5òx9ò size 

polybags to the site where CPTs are located upto 10 Kms. 

Per 100 

Nos. 
50.12 

05.04.09 Beyond 10 Kms, Distance. 
Per 100 

Nos/KM 
1.90 

05.04.10 

Approach grafting to candidate Plus Trees including  erection 

of Pendals, wherever necessary, grafting including the cost of 

grafting material such as wax cloth, twine, grafting knives, 

watering for a maximum period of 3 months protection 

Each 103.08 

05.04.11 
Transportation of grafts back to Research station located upto 

10 Kms 

Per 100 

No 
63.08 

05.04.12 Beyond 10 Kms Distance 
Per 100 

No./ KM 
3.80 

 

NOTE:-For all other operations such as maintenance in 

Hardening chamber and subsequently in the open, follow FSR 

of normal bag plants nursery for (5òx9ò) size  However, care 

has to be taken to arrest rootstock regrowth. 

  

05.04.13 
Collection and bringing of scion material from the candidate 

plus tree/mother plant to the Research station. 
As per actual 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.05.00 
MAINTENANCE OF GRAFTED NTFP SPECIES IN 

CLONAL MULTIPLICATION AREAS    

05.05.01 

Watering twice a day manually, weeding, shifting, grading 

and arranging beds including maintenance of inspection paths 

and surroundings 

1000 

Nos/ 

month 

237.99 

05.05.02 
(b)  With sprinkler sets including charges towards shifting of 

pipes, running of sets etc., 

Per 1000 

Nos 

/Month 

64.04 

05.05.03 Weeding the beds once in a month  

Per 1000 

Nos 

/Month 

12.50 

05.05.04 Cost and application of fertilizers/ chemicals 
Per 1000 

Nos 
250.26 

05.05.05 Shifting of plants (2 times) 
Per 1000 

Nos /shift 
250.26 

05.05.06 
Maintenance and running charges of oil engine/ electric motor 

and contingencies 3 months 
As per Actual 

05.05.07 Miscellaneous expenditure 
Per 1000 

Nos 
120.32 

05.05.08 
Watering the NTFP plants manually in the plantations (6) 

watering 

Ha./ 

month 
4520.96 

05.05.09 

Pruning of side branches of Pongamia / NTFP seedlings 

during raising, 1st year maintenance of plantings up to lower 

1/3rd height of the seedlings ( 1 time operation)/All 

plantations (Pongamia & Other plantations) 

100 Nos 79.71 

05.05.10 

Watering NTFP including Bamboo plantation of minimum 

espacement of 4m X 4m @ one watering per month from 

January to March and @ two waterings in April and May in 

the first one year of plantation with prior permission of the 

District Forest Officer/CF, R&D Circle. 

Plant / 

watering 
2.48 

05.05.11 

Watering at the time of planting (two watering at the time of 

planting on non rainy days) with permission of DFO, balance 

permitted with permission of CF if no rains are received in 

block plantation 

 

Plant / 

watering 
2.48 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.06.00 
Establishment and Maintenance of Eucalyptus CMA 

(1x1m or 2x1m spacement)   

 

(1x1 m espacement, 10000 plants per Ha) (Advance 

operations including survey and demarcation, aligning and 

staking, ploughing, digging of 30cm cube pits, basal dressing,   

transportation of clonal plants including internal 

transportation, planting are as per FSR on  raising of 

plantations of semi-mechanical method  and the rate  has to be 

adopted proportionately). 

  

05.06.01 
 Weeding (4 Nos in July, September, November & January) 

(with prior approval Addl. Prl. C.C.F. /CF R&D circle only) 

1000/ 

weeding 
997.63 

05.06.02 

Soil working ( 4 Nos in June, August, September & 

December) (with prior approval Addl. Prl. C.C.F. /CF R&D 

circle only) 

1000 

Plants/ 

weeding 

2261.95 

05.06.03 
Watering (8 waterings per month for 8-months) (ie; April & 

May and October - March) 

Per 100 

plants/ 

month 

138.93 

05.06.04  Application of Fertilizers  
  

 

(a) Cost of Chemical fertilisers (50grm SSP for basal dressing, 

20 grm DAP after planting for 30 cm3 & 45 cm3 pits). 
As per Actual 

 

(b) Application of fertilizer after planting by making 3 holes 

of 10 cmts depth with crow bar. 10 cmts away from plant and 

putting fertilizers and closing 

100 29.01 

05.06.05 
Cost, Conveyance and application of vermi compost (to be 

applied in 2 doses in June and November) 

As per 

actual 
12.50 

05.06.06 
Preparation and Fixing of clonal identification boards 

including cost and conveyance 
As per Actual 

05.06.07 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject 

to max. of 3% of 

estimate in 

maintenance year 

05.06.08 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

     

05.07.00 

ESTABLISHMENT  OF  CMA  OF  NTFP  SPECIES 

(TAMARIND, JAMUN, AMLA, SEETHAPHAL, JACK 

FRUIT, WOOD APPLE , BEL, MANGO & PONGAMIA)  

(Espacement 4M x 4M- 625 plants per Ha) 

  

05.07.01 
Survey with GPS  (Only staff to carry out)) (Staff to carryout 

GPS Survey. One manday is allowed for assistance) 
Plantation 212.28 

05.07.02 Alignment and staking including cost of stakes. Per Ha. 474.93 

05.07.03 Digging of 60 cm. cube pits 
Per 100 

pits 
3583.84 

05.07.04 
Transporation of grafts raised in 6òX12òsize polybags upto 5 

Kms 

Per 100 

Nos 
126.58 

05.07.05 Internal transporation of grafts 
Per 100 

Nos 
206.98 

05.07.06 Basal dressing (50 gms of superphosphate + 1 Kg of Gypsum) 
Per 100 

Nos 
13.80 

05.07.07 
Cost and transportation of Vermi Compost (1 cft./plant) once 

while planting and once during maintenance year 
As per Actual 

05.07.08 Application of Vermi Compost   
Plant/ 

year  

05.07.09 Planting the grafts and providing support with stakes Per 100 593.81 

05.07.10 
Watering to the plants on non-rainy days (Max: 4-waterings 

per month from June to Sept) 

Per 100 

plants/ 

month 

654.19 

05.07.11 
Watering to the plants on non-rainy days (Max: 6-waterings 

per month from Oct to March & April to May) 

Per 100 

plants/ 

month 

981.35 

05.07.12 

Weeding and soil working of 1mt dia around the plant to a 

depth of 10cms including mounding (4 times in a year i.e., 

July, September, November & January)  (with prior approval 

Addl. Prl. C.C.F. /CF R&D circle only) 

Per 100 

plants/ 

time 

281.75 

05.07.13 
(a). Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in  ordinary soils 
Ha. 2019.13 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

(b) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in  ordinary soils 
Ha 2019.13 

 

(c) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Hard Gravelly Soils 
Ha 2649.48 

 

(d) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Black Clayey & Bouldary Soils  
Ha 3974.70 

05.07.14 Application of Fertilizers  
  

 

 (a) Cost of Chemical fertilisers (50grm SSP for basal 

dressing, 20 grm DAP after planting for 30 cm3& 45 cm3 pits). 
As per actual 

 

(b) Application of fertilizer after planting by making 3 holes 

of 10 cmts depth with crow bar. 10 cmts away from plant amd 

putting fertilizers and closing 

100 35.03 

05.07.15 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject 

to max. of 3% of 

estimate in 

maintenance year 

05.17.16 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

 

Note:-In respect of 2 year old and above CMAs from which 

material is not obtained for production of grafts only item 

No.4.11.3 is allowed where required as per the personal 

inspection of DFO/ State Silviculturist  
  

 
MAINTENANCE  OF  CMA  OF  NTFP  SPECIES 

  

 
(less than 3 years in age) 

  

05.18.00 

MAINTENANCE  OF  CMA  OF  NTFP  SPECIES 

MORE THAN 3 YEARS IN AGE (Clonal/Ramets short 

listed for production of grafts and required managed to be 

intensively) 

  

05.18.01 
Watering by pipe to the plants on non-rainy days (Max: 6 

waterings per mongh from Oct-March and April-May) 

Per 100 

plants/ 

month 

921.43 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.18.02 

Weeding and soil working of 1mt dia around the plant to a 

depth of 10cms including mounding (4 times in a year i.e., 

July, September, November & January) (With prior approval 

APCCF/CF, R&D Circle only) 

Per 100 

plants/ 

time 

281.75 

05.18.03 INTER PLOUGHING 
  

 

(a) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in ordinary soils (July & October) 
Ha 2019.13 

 

(b) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Hard Gravelly Soils 
Ha 2649.48 

 

(c) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Black clayey & Bouldary Soils 
Ha 3974.70 

05.18.04 Cost, conveyance and application of vermicompost As per actual 

05.18.05 Application of Fertilizers 
  

 

(a) Cost of Chemical fertilizers (50 grm SSP for vassal 

dressing 20 grm DAP after planting for 30 cm3 & 45 cm3 

pits) 

As per actual 

 

(b) Application of fertilizer after planting by making 3 holes 

of 10 cmts depth with crow bar. 10 cmt away from plant and 

putting fertilizers and closing 
 

35.03 

05.18.06 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject 

to max. of 3% of 

estimate in 

maintenance year 

05.18.07 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

05.18.08 

Pruning of lower foliage/ branches of NTFP species like 

kanuga, Neem, Usiri, Seethaphal etc., plants upto 1/3 rd 

height. 

100 Nos 121.70 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.19.00 

MAINTENANCE  OF  CMA  OF  NTFP  SPECIES 

MORE THAN 3 YEARS IN AGE (Clonal/Ramets not 

short listed for production of grafts and do  not required 

intensive management) 

  

05.19.01 

Weeding and soil working of 1 mt dia around the plant to a 

depth of  10 cms including mounding (4 times in a year i.e., 

July, September, November & January) (with prior approval 

APCCF/CF, R& D Circle only) 

Per 

100/Per 

time 

281.75 

05.19.02 INTER PLOUGHING 
  

 

(a) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in ordinary soils (July & October) 
Ha 2019.13 

 

(b) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Hard Gravelly Soils 
Ha 2649.48 

 

(c) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Black clayey & Bouldary Soils 
Ha 3974.70 

 

NOTE: For any other operations needed to be carried out 

under this category, prior written permission of CCF/CF is 

required 
  

05.20.00 

Establishment and Maintenance of Teak clonal seed 

orchard (to be raised with statistical design at 5x5m 

spacements) 
  

05.20.01 

For advance operations and planting, the relevant items as 

mentioned under plantation works for semi-mechanical 

plantations are to be adopted 
  

05.20.02 
Application of Vermi Compost including cost and 

conveyance, (1 cft / plant) while planting 

Plant/ 

year 
37.15 

05.20.03 

Weeding-cum-interploughing (criss cross i.e. in both the 

directions) to a depth of 30cm with FMB, 2 operations in 

raising and maintenance years, i.e., 1st operation during 

June/July and 2nd operation during Oct / Nov 

Ha./ 

operation 
7308.38 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.20.04 
Watering the plants 8 times in a month for 8 months (April, 

May and Oct. to march) (upto 3rd year maintenance) 

100/ 

month 
506.65 

05.20.05 

Circular weeding around the plant to a radius of 0.50m, 2 

times in a year during Aug. and Nov. (upto 3rd year 

maintenance) 

100/ 

weeding 
227.38 

05.20.06 

Soil working around the plant to a radius of 0.50m and 10 Cm 

deep using crowbars (2 times in a year in Sept and Dec) upto 

3rd year maintenance 

100/ soil 

working 
257.34 

05.20.07 Cost of pesticides / fertilizers / chemicals etc. As per Actual 

05.20.08 
Fixing of clonal identification boards including cost and 

conveyance 
As per Actual 

 

Note:- Beyond 3rd year maintenance - Item Nos. 4.12.2, 

4.12.4, 4.12.6.& 2.3.11 are applicable.   

05.21.00 

ESTABLISHMENT  OF  CLONAL  TEST AREAS / 

MULTILOCATIONAL CLONAL TEST AREA (CTA/ 

MLCT)  
  

05.21.01 

Advance operations including ploughing are to be followed as 

per the FSR on raising of semi- mechanical method of 

plantations. 
  

 

(a) Alignment and staking including laying base line for teak, 

Casuarina with espacement 2m X 2m (2500 Nos) 
100 nos 56.14 

 

(b) Alignment and staking including laying base line for 

Eucalyptus with espacement 3mX 2m (1666 Nos) 
100 nos 67.22 

 

(c) Alignment and staking including laying base line  for Misc 

speacies with espacement 3mX3m (1111 Nos) 
100 nos 74.65 

 

(d)Alignment and staking including laying base line  for Usiri, 

Kanuga, Kunkudu, Bamboo etc. with espacement 5mX5m 

(400 Nos) 

100 nos 99.42 

05.21.02 Digging of pits in unploughed area 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(a) 30 cm. cube pits  Per pit 2.12 

 
(b) 45 cm. cube pits  Per pit 8.14 

 

Note: In case of ploughed area scooping of earth for pitting 

shall be as per item ____   

05.21.03 

Transport of Bag plants / Root trainer plants from 

nursery site to plantation site including loading and 

unloading upto 5 Km lead 
  

 
(a) 10 X 17.5cm (4"X7") bag plants 100 31.72 

 
(b) 12.5 X 22.5cm (5"X9") bag plants 100 50.25 

 
(c) 15X30cm (6"X12") bag plants 100 101.22 

 
(d) 20 X 30cm (8"X12") bag plants 100 181.41 

05.21.04 
Root trainer plants with stands and returning root trainers to 

the nursery. 

4" X 7" Rates may be 

adopted 

05.21.05 

Transport of Bag plants / Root trainer plants from 

nursery site to plantation site including loading and 

unloading beyond 5 Km -  extra for every each Km. 
  

 
(a) 10 X 17.5cm (4"X7") bag plants 

100 nos 

per km 
1.19 

 
(b) 12.5 X 22.5cm (5"X9") bag plants 

100 nos 

per km 
1.90 

 
(c) 15X30cm (6"X12") bag plants 

100 nos 

per km 
3.56 

 
(d) 20 X 30cm (8"X12") bag plants 

100 nos 

per km 
7.01 

05.21.06 Root trainer plants with stands 
4" X 7" Rates may be 

adopted 

05.21.07 Preparation of root trainer stands for transporting  As per actual 

05.21.08 
Internal transport of bag plants/root trainers to planting 

points on head loads.   

 
(a) 10 X 17.5cm (4"X7") bag plants 100 34.67 

 
(b) 12.5 X 22.5cm (5"X9") bag plants 100 52.95 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(c) 15X30cm (6"X12") bag plants 100 81.85 

 
(d) 20 X 30cm (8"X12") bag plants 100 126.66 

05.21.09 Root trainer plants with stands 
4" X 7" Rates may be 

adopted 

05.21.10 Basal dressing (50 gms of superphosphate + 1 Kg of Gypsum) 
Per 100 

Nos 
13.80 

05.21.11 Planting bag plants  
  

 
(a) 30 cm pits  100 125.37 

 
(b) 45 cm pits 100 390.37 

 
(c) 60 cms cube pits 100 Nos 1061.31 

05.21.12 INTER PLOUGHING  
  

 

(a) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in  ordinary soils 
Ha 2019.13 

 

(b) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Hard Gravelly Soils 
Ha 2649.48 

 

(c) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Black Clayey & Bouldary Soils  
Ha 3974.70 

05.21.13 

Weeding and soil working of 1mt dia around the plant to a 

depth of 10cms including mounding (4 times in a year i.e., 

July, September, November & January) (with prior approval 

Addl. Prl. C.C.F. /CF R&D circle only) 

  

 
(a) 2m X 2m (2500 Nos) Per Ha. 7043.73 

 
(b) 3mX 2m (1666 Nos) Per Ha. 4693.85 

 
(c) 3mX 3m (1111 Nos) Per Ha. 3024.09 

 
(d) 5mX 5m (400 Nos) Per Ha. 1127.00 

05.21.14 
Watering to the plants on non-rainy days (Max: 4-waterings 

per month from June to September 

100 

Plants/ 

month 

 

654.19 

05.21.15 
Watering to the plants on non-rainy days (Max: 6-waterings 

per month from Oct to March and April to May) 

per 100 

plants 

/month 

1290.28 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.21.16 
 Cost of Chemical fertilisers (50grm SSP for basal dressing, 

20 grm DAP after planting for 30 cm3& 45 cm3 pits). 
As per actual 

05.21.17 

Application of fertilizer after planting by making 3 holes of 10 

cmts depth with crow bar. 10 cmts away from plant and 

putting fertilizers and closing 

Per 100 

plants 
35.03 

05.21.18 
Preparation of name board and family identification boards 

including cost and conveyance. 
As per actual 

05.21.19 
Measurement of growth parameters and making other 

observations once in every 6-month. 
Per Plant 3.83 

05.21.20 
Collection, weighment and analysis of fruit, seed etc., from 

individual clones. 
Per Plant 12.44 

 

Note: Maintenance of provenance & Progeny trail plots, 

Clonal test areas, clonal seed orchards (Other than teak), 

Demonstration plots /Experimental plots beyond 2nd year. 
  

 

Or 2015-16 FSR (Item No.4.14.1, 4.14.3, 4.14.7 & 4.14.8 are 

applicable: one watch & ward for every 20 Ha.)    

05.21.21 
 Cost of Chemical fertilisers (50grm SSP for basal dressing, 

20 grm DAP after planting for 30 cm3& 45 cm3 pits). 
As per actual 

05.22.00 
ESTABLISHMENT  OF  CLONAL  SEED ORCHARDS 

and 1ST TO 4TH YR MAINT.  

 

 

 

 (To be raised  with a statistical design, espacement varies 

with design and  species)  

05.22.01 

Advance operations including ploughing are to be followed 

as per the FSR on raising of semi-mechanical method of 

plantations. 
  

 

(a) Alignment and staking including laying base line for teak, 

Casuarina with espacement 2m X 2m (2500 Nos) 
100 nos 56.14 

 

(b) Alignment and staking including laying base line for 

Eucalyptus with espacement 3mX 2m (1666 Nos) 
100 nos 67.22 

 

(c) Alignment and staking including laying base line  for Misc 

speacies with espacement 3mX3m (1111 Nos) 
100 nos 74.65 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 

(d) Alignment and staking including laying base line  for 

Usiri, Kanuga, Kunkudu, Bamboo etc. with espacement 

5mX5m (400 Nos) 

100 nos 99.42 

05.22.02 Digging of pits in ploughed areas. 
  

 
(a) Digging of 30 cm. cube pits  Each 2.12 

 
(b) Digging of 45 cm. cube pits  Each 8.14 

05.22.03 Digging of pits in hard Gravelly soils 
  

 
Digging of 30 cm. cube pits  Each 4.84 

 
Digging of 45 cm. cube pits  Each 18.63 

05.22.04 

Transport of Bag plants / Root trainer plants from 

nursery site to plantation site including loading and 

unloading upto 5 Km lead 
  

 
(a) 10 X 17.5cm (4"X7") bag plants 100 31.72 

 
(b) 12.5 X 22.5cm (5"X9") bag plants 100 50.25 

 
(c) 15X30cm (6"X12") bag plants 100 101.22 

 
(d) 20 X 30cm (8"X12") bag plants 100 181.41 

05.22.05 
Root trainer plants with stands and returning root trainers to 

the nursery. 

4" X 7" Rates may be 

adopted 

05.22.06 

Transport of Bag plants / Root trainer plants from 

nursery site to plantation site including loading and 

unloading beyond 5 Km -  extra for every each Km. 
  

 
(a) 10 X 17.5cm (4"X7") bag plants 

100 nos 

per km 
1.19 

 
(b) 12.5 X 22.5cm (5"X9") bag plants 

100 nos 

per km 
1.90 

 
(c) 15X30cm (6"X12") bag plants 

100 nos 

per km 
3.66 

 
(d) 20 X 30cm (8"X12") bag plants 

100 nos 

per km 
7.01 

05.22.07     Root trainer plants with stands 
4" X 7" Rates may be 

adopted 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.22.08 
Internal transport of bag plants/root trainers to planting 

points on head loads.   

 
(a) 10 X 17.5cm (4"X7") bag plants 100 34.67 

 
(b) 12.5 X 22.5cm (5"X9") bag plants 100 52.95 

 
(c) 15X30cm (6"X12") bag plants 100 81.85 

 
(d) 20 X 30cm (8"X12") bag plants 100 126.66 

05.22.09       Root trainer plants with stands 
4" X 7" Rates may be 

adopted 

05.22.10 Cost,  conveyance and application of  Vermi compost As per actuals 

05.22.11 
Cost of Chemical fertilisers (50grm SSP for basal dressing, 20 

grm DAP after planting for 30 cm3& 45 cm3 pits). 
As per actuals 

05.22.12 Basal dressing (50 gms of superphosphate + 1 Kg of Gypsum) 

Per 100 

Nos 

 

13.80 

05.22.13 Planting bag plants  
  

 
(a) 30cmX30cmX30cm pits 100 125.37 

 
(b) 45cmX45cmX45 cm pits 100 390.37 

05.22.14 INTER PLOUGHING  
  

 

(a) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in  ordinary soils 
Ha 2019.13 

 

(b) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Hard Gravelly Soils 
Ha 2649.48 

 

(c) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Black Clayey & Bouldary Soils  
Ha 3974.70 

05.22.15 
Watering to the plants on non-rainy days (Max: 4-waterings 

per month from June to Sep). 

per 100 

plants/ 

month 

654.19 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.22.16 
Watering by pipe to the plants on non-rainy days (Max: 6-

waterings per month from Oct to March and April to May ) 

per 100 

plants/ 

month 

981.35 

05.22.17 

Weeding and soil working of 1mt dia around the plant to a 

depth of 10cms including mounding (4 times in a year i.e., 

July, September, November & January) (with prior approval 

Addl. Prl. C.C.F. /CF R&D circle only) 

Per 

100/Per 

time 

281.75 

05.22.18 Cost of fertilizers and insecticides. As per actual 

05.22.19 Application of fertilizers and insecticides. 

per 100 

plants 

/applica-

tion 

35.50 

05.22.20 

Application of fertilizer after planting by making 3 holes of 10 

cmts depth with crow bar. 10 cmts away from plant amd 

putting fertilizers and closing 

100 35.03 

05.22.21 Removal of root stock of regrowth (once in a month) 

per 100 

plants/ 

month 

78.66 

05.22.22 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject 

to max. of 3% of 

estimate in main-

tenance year 

05.22.23 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

05.23.00 
ESTABLISHMENT  OF  SEED PRODUCTION  AREA 

(SPA)   

05.23.01 
Survey, demarcation and cutting of lines (not maintained for 

more than 10 years) - new strip lines to be 2 mtrs width. 
Per Km 1045.15 

05.23.02 
Enumeration of standing trees in selected SPA and numbering 

on the bark including cost of paint. 
Per Tree 10.38 



 
 

123 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
05.23.03 Digging of trenches ( Manually) 

  

 
(a) Digging of trenches in ordinary soils. Cmt 

 

As per 

CSSR 

 
(b) Digging of trenches in hard Gravelly soils. Cmt 

 

(c) Digging of circular trench around each tree with a radius 

of 2 mts with 30cms width and 15cms depth 
Cmt 

05.23.04 Application of Fertilizers  
  

 

(a)  Cost of Chemical fertilisers (50grm SSP for basal 

dressing, 20 grm DAP after planting for 30 cm3& 45 cm3 pits). 

As per 

actual  

 

(b) Application of fertilizer after planting by making 3 holes 

of 10 cmts depth with crow bar. 10 cmts away from plant and 

putting fertilizers and closing 

100 35.03 

05.23.05 
Formation and maintenance of inspection paths of 4.0 mt 

wide. 

per 20 

Rmt 
238.94 

05.23.06 Creation of Fire lines 3 mts wide Rmt 5.43 

05.23.07 
Fixing of plantation stone of RCC block of the size of 

1.2mx0.5mx0.1m 
Each 2504.49 

05.23.08 Cost of tin plates including painting and numbering. As per actual 

05.23.09 Gully plugging with R.R. stone. As per CSSR 

05.23.10 

Cutting of coppice growth flush to the ground over the entire 

area including retaining useful species and placing the cut 

material in between the planting rows.  
  

 
(a) Low rainfall zone < 800 mm Ha 870.37 

 
(b) High rainfall zone > 800 mm Ha 1305.67 

05.23.11 Cost of Protection 
per month 

/ watcher 
8340.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.23.12 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject 

to max. of 3% of 

estimate in 

maintenance year 

05.23.12 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

05.24.00 

PRODUCTION OF GUM KARAYA (Sterculiaurens) 

STEM CUTTINGS  

 
  

05.24.01 

Perambulation of Reserved Forest during  March to May and 

collection of Sterculia urens cuttings of size 3" to 4" girth and 

2' length and bringing them in moistened polybags to nursery 

to prevent desiccation. 

Per 100 

Nos 
893.31 

05.24.02 Digging of trenches of size 10mt x 1mt x 0.30mt As per CSSR 

05.24.03 

Treating the cuttings with 5% bavistin solution and   then 

dipping the basal end in 400ppm IBA solution for 30 seconds 

followed by arranging the cuttings in the trench with top end 

covered with polytube to avoid transpiration loss. 

Per 100 

Nos 
182.45 

05.24.04 Flooding the trenches twice in a week (Max: 2months) 

Per 100 

Nos    

/month 

682.08 

05.24.05 

Filling of polybegs (10" x 12") with potting mixture of sand, 

tank silt and Vermicompost including cost and conveyance, 

pounding, sieving and filling in the proportion of 2:2:1 (all 

materials with a lead of 10kms) (total soil mixture is 0.46 cum 

per 100 bags) 

Per 100 

Nos 
355.99 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

05.24.06 
Removal and transplanting the rooted cuttings into polybags 

with the ball of earth and arranging the bags into beds. 

Per 100 

Nos 
96.88 

05.24.07 Transportation of bagged cuttings to lath house 
Per 100 

bags 
149.25 

05.24.08 Watering the bags twice a day and weeding (1-month) 
Per 100 

bags 
51.07 

05.24.09 Transport of polybags from lath house to open 
Per 100 

bags 
149.25 

05.24.10 Cost of BHC As per Actual 

05.24.11 Cost of DAP As per Actual 

05.24.12 Cost of IBA As per actual 

05.25.00 CONSTRUCTION  OF  POLYGLOBULE  
  

05.25.01 Digging of trenches of size 1.5x1x0.60 m Cum 
As per 

CSSR 

05.25.02 
Laying 400 gauge polythene sheet duly covering the sides in 

the trench with a thin layer of sand on the sheet 
As per Actual 

05.25.03 
Filling upto 10 cm height with 40 mm metal as bottom layer 

on the polythene sheet 
0.15 cum 

As per 

CSSR 

05.25.04 
Filling with 10 mm size gravel upto 10 cm height above the 

metal layer (middle layer) 
0.15 cum 

As per 

CSSR 

05.25.05 
Filling with sand as top layer upto 10 cm height above the 

gravel 
0.15 cum 

As per 

CSSR 

05.25.06 
Fabrication of conical shaped iron frame of size 1.5 x 1.0 x 

0.60 m with 8 mm thick iron rods 
1 No. 

As per 

actual 

05.25.07 
Stitched Silpauline sheet to cover the iron frame with 2 

openings of size 30 X 30 cm. each 
1 No. 1197.52 

05.26.00 MEDICINAL GARDEN  
  

 

Establishment & Maintenance of Medicinal Plants Garden 

(Medicinal Plants Gardens are to be etablished with a 

minimum of 200 beds at any given place with abundant 

water source) 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
05.26.01 Deep ploughing with heavy duty tractor  

  

 
(a) Ordinary Soils Ha 3027.97 

 
(b) Hard /Gravelly Soils Ha 4542.44 

 

(c) Black Clayey, Bouldary Soils and Soft Disintigrated 

Rocks. 
Ha 5962.69 

05.26.02 
Alignment and formation of raised beds of size 4x4x0.15m, 

including cost of farm yard manure (5 cft.), mixing with soil 
Bed 569.04 

05.26.03 

Curbing the beds with 40 no.s hallow cement bricks of size 

40x20x10 cms by digging trench of 16m length around the 

bed and fixing bricks by cement pointing, including cost and 

conveyance of bricks 

16 Rmt. 1304.25 

05.26.04 
Collection of planting propogules by direct purchase by 

collection from forest or other graden 
As per Actual 

05.26.05 Planting the propogules on the raised beds (one species/ bed) Bed 155.90 

05.26.06 Cost of  pesticides/ fertilizers/ chemicals etc. As per Actual 

05.26.07 Cost of PVC pipes, with sprinklers and fixing As per Actual 

05.26.08 

Watering through sprinklers including maintenance of 

nozzles, weeding, soil working, application of chemicals/ 

fertilizers, maintenance of inspection paths and watch and 

ward  

200 beds 

/ months 
7181.24 

05.26.09 Contingencies such as sign boards, species boards etc. 
As per Actual 

 

05.26.10 

Sale of clones, grafts, seedlings, medicinal plants seed etc 

in the Forest Research Centres and Central Nurseries in 

the state. 
  

 

(a) High value grafted plants of NTFP species such as 

Tamarind, Amla, Jamun, Velaga, Jack fruit, Soapnut, 

Seethaphal etc. and also Neem raised in 5"x 9" size polybags. 

Per Plant 54.37 

 

(b) Eucalyptus clone rooted cutting  (excluding the cost of 

root trainer)  
Per Cutting 14.39 
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(c) Seedlings of various forest tree species raised from good 

quality tested seed in 5"x9" size poly bag. 
Per Plant 8.73 

05.26.11 Medicinal Plants: 
  

 
(a) Raised in Poly bags of size 4" x 7" and Poly bags 

Per Poly 

bag 
8.73 

 
(b) Rhizome slips of Acorus clalmus          

Per 

Rhizome 

slip 

0.83 

05.26.12 Compost    Per Cmt 2852.05 

05.26.13 Vermicompost As per Actual 

05.26.14 

User Charges for allowing conferences / meeting / seminar 

/ work shop in the conference hall /meeting 

hall/documentation Centre by Govt. agencies other than 

T.S. Forest Depatment, Universities, Corporations, NGOs, 

Private firms etc., (Duration 1 day)  

  

 

(a) At Warangal O/o The Conservator of Forests and Forest 

Geneticist, Warangal. 
per day 2281.59 

 

(b) User charges for explaining & allowing in to medicinal 

plants garden. 
One visit 1140.79 

05.26.15 
Cost of book on cultivation practices of Tamarind, 

Seethaphal, Jamun, Amla, Velaga (in Telugu) etc., 
Book 

 

05.26.16 
Training cum demonstration charges on vegetative 

propagation and medicinal plants garden.   

 
(a) 1-10 members Half day 684.50 

 
(b) 1-10 members Full day 1369.00 

 
(c) 11-20 members  Half day 1140.79 

 
(d) 11-20 members Full day 2281.59 

 
(e) 21 members  and above  Half day 1597.21 

 
(f)  21 members  and above  Full day 3422.50 

05.27.00 Establishment and Maintenance of Arboretum 
  

 

Arboretum is a place where many different species of 

arborescent habit are grown for scientific study, ex-situ   



 
 

128 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    canservation, phenological studies and development of public 

awareness. The arboretum is to be established based on 

Bentham and Hooker classification.  The total area should be 

atleast 3 ha. and the area is to be divided into (9) sectors based 

on the series.  The sector wise details are as follows: 

 
I. DICOTS / POLYPETALAE  

  

 
1. Thalamiflorae 

  

 
2. Disciflorae 

  

 
3. Calyciflorae 

  

 
II. DICOTS / GAMOPETALAE  

  

 
4. Inferae 

  

 
5. Heteromerae 

  

 
6. Bicarpellatae 

  

 
III. DICOTS / APETALAE  

  

 
7. Monochamydeae 

  

 
8. GYMNOSPERMS 

  

 
9. MONOCOTYLEDONS 

  

 

Each sector is again divided into rows of 3 m apart and the 

families of different series are arranged in the rows serially as 

per the classification. The Arboretum is to be fenced with 

barbed wire and is provided with a gate and watchman shed. 

While dividing the area into sectors, provision is to be given 

for inspection paths (roads). An index board which gives the 

total information is also to be kept at the entrance of the 

arboretum. Water source is also to be provided so as to 

maintain the arboretum in an effective manner. 

  

 
Design: 

  

 

Bentham and Hooker classification design enclosed (refer 

Annexure-I)   

 
Espacement : 

  

 

3mx3m, planting can be done either by single row of 3 plants 

(where are available is less or in square block of (9) plants of  

each species raising 2 options. 
  

 
1.      Single row of 4 plants 3mt. apart  

  

 
2.      Square block of plants (3x3=9) in 3x3 mt. espacement. 

  

 

3.      Restrict No. of plants for each species depending on the 

area available.   

 

LAYOUT PLAN OF ARBORETUM AS PER BENTHOM 

AND HOOKERôS CLASSIFICATION AS ESTABLISHED 

AT REGIONAL FOREST RESEARCH CENTRE, 

RAJAHMUNDRY 
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DILLENACEAE :Dillenia indica, D. pentagyna, D. retusa 

MAGNOLOACEAE: Michelia champaca, Michelia 

nilagirica. 
  

 

NNONACEAE: Annona reticulate, A.Squamosa, Artabotrys 

hexapetalus, Canaga oderate, Miliusa tomentosa 

(Saccopetalum tomentosum) 
  

 

Meliusa velutina, Polyalthia cerasoides, Polyalthia longifolia, 

Polyalthia suberosa.   

 

CAPPARIDACEAE: Capparis aphylla, Crataeva religiosa, 

Maerua apetala    

 

BIXACEAEl: Bixaorellana COCHLOSPERMACEAE: 

Colophyllum religiosum (C. Gossypium) 

FLACOURTIACEAE:Flacourtia indica. 
  

 

TAMARICACEAE:Tamarix dioica, T.troupii  CLUSIACEAE 

(GUTTIFERAE): Calophyllum inophyllum, Garcinia indica, 

Mesua ferrea, Orchrocarpus longifolius. 
  

 

DIPTEROCARPACEAE: Dipterocarpus indicus, Hopea 

parviflora, Shorea robusta, S.roxburghi alura) S. tumbuggia, 

Vateria indica. 
  

 

MALVACEAE:Gossypium Sp. Hibiscus Sp. Kydia calycine, 

Thespesia populnea   

 

BOMBACACEAE:Adansonia digitata, Bombax ceiba 

(Bombax malabaricum), ceiba pentandra (Tella buruga)   

 

STERCULIACEAE: Eriolaena candollei, Guazuma ulmifolia 

(Rudraksha), Firmiana colora (Scarlet sterculia), Helecteres 

isora, Heritiera littoralis. 
  

 

Pterospermum acerifolium, P.canescens, P.sylocarpum, 

Sterculia foetida, Sterculia guttata, Sterculia urens, Sterculia 

villosa 
  

 

TILIACEAE: Grewoa abutilifolia, G.asiatica, G.rothii, G. 

tiliaefolia, ELAEOCARPACEAE: Elaeocarpus cerrataus, 

elaeocarpus tuberculatatus. 
  

 

LINACEAE: Erythroxylum monogynum RUTACEAE: Aegle 

marmelos, Atlantia monophylla.   

 

Citrus aurantifolia (Nimma), C.Aurantifolia var. limetta 

(sweet lime), Cirtus aurantium (sour Organge), C. jambhiri 

(Rough Lemon), C. limon (Dabba) 
  

 

C. medica (wild lemon), C. reticulate (mandarin), C. sinensis 

(Sweet Orange), Glycosmis mauritiana, Limonia alata 

(barberôs Bael) 
  

 
Limonia elephantum Murraya koenigii, Murraya paniculate 
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    (M. exotica), Naringi crenulate (Dog wood apple). 

 

Zanthoxylum Limonella (zanthoxylum rhetsa), Zanthoxylum 

ovalifolium   

 

SIMARUBACEAE:Ailanthus excels BALANITACEAE: 

Balanitis aegyptica OCHNACEAE:Ochna jabotapita 

(O.squarrrosa), Ochna beddomei 
  

 

BURSERACEAE:Boswellia glabra, Bursera peniciliata, 

Commiphora caudate, Garuga pinnata, Protium serratum 

(bursera serrata), Canarium strictum. 
  

 

MELIACEAE: Azadirachta indica, Aglaia elaegnoidea, 

Chloroxyton swietenia, Chukrasia tabularis, cipadessa 

baccifera 
  

 

Melia azadirach, Melia composite, Swietenia mahagoni, S. 

Microphylla   

 

Soymida fabrifuga, Toona ciliate, Heynea trijuga, walsura 

trifoliate.   

 

CELASTRACEAE:Cassine glauca, Euonymus crenulatus, 

Gynosporia spinosa, Lophopetalum wightianum, Pleurostylia 

opposits. 
  

 

ACFRACEAE: Acer niveum RHAMNACEAE: Acutia 

myritina, Zizyphus glabrata, Z.horrida, Z.mauritiana 

(Z.jujuba) Z. oenoplia, Z.zylopyrus, Z.rotundifolia 
  

 

SAPINDACEAE: Sapindus emarginatus, Euphoria Longana, 

Sapindus mukorosii, Allophylus cobbe, Lepisanthes 

tetraphylla 
  

 

Schleichera oleosa, Erioglossum rubiginosum 

MELIOSMACEAE (SABIACEAE): Meliosma arnottiana, M. 

Pinnata, M.Simplicifolia, M.wightii 
  

 

ANACARDIACEAE: Anacardium occidentale, Buchanania 

axillaris, B. lanceolata, B. lanzam, Lannea, coromandelica 

(Odina wodier) 
  

 

Mangifera indica, Semecarpus anacardium, Spondias pinnata 

MORINGACEAE: Moringa concanensis, Moringa oleifera 

(Drumstick) 
  

 

FABACEAE (PAPILIONACAE):Dalbergia latifolia, 

Dalbergia paniculata, Dalbergia sissoo, Dalbergia frondosa, 

Derris indica (Pongamia glabra) 
  

 

Pterocarpus marsupium, Pterocarpus santalinus, Erythrina 

variegate var. orientalis (Erythrina indica) Erythrina suberosa   

 

Ougenia oojeinensis (Ougenia dalbergioides), Sesbania 

grandiflora, Sesbania sesban, Mundulea seticea   
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Butea monosperma, Robinia pseudocasia, Sophora interrupta, 

Indigofera pulcherima, Gliricidia maculate.   

 

CAESALPINACEAE: Delonix regia, Saraca asoca (saraca 

indica) Tamarindus indica, Acrocarpus fraxinifolius   

 

Peltophorum pterocarpum (P.ferrugineum), Cassia fistula, 

C.grandis, C. siamea, C. marginata   

 

Cassia alata, C. glauca, C. nodosa, C.tora, C.javanica, 

Caesalpinia sappan, C.pulcherrima, C.digyna.   

 

Caesalpinia coriaria, Parkinsonia aculeate, Bauhinia 

acuminate, B. purpurea, B. recemosa.   

 

Bauhinia retusa, B.tomentosa, B.veriegata, Delonix elata, 

Hardwickia   

 

MIMOSACEAE: Prosopis cineraria, Prosopis chilensis 

(Pl.juliflora)Xylia xylocarpa, Acacia chundra   

 

Acacia auriculiformis, A robusta, A albida, A.farnesiana, A. 

ferruginea   

 

Acacia sum, A.holosericea, A. caesia, A. catechu, A. sinuate 

(A.concinna) A. tortilis   

 

Acacia leucophloea, A. latronum, a. nilotica, A. pennata, A. 

Planifrons. Pithecellobium dulce Corallia branchiate.   

 

Samanea saman, Albizia lebbeck, Albizia chinensis (Albizia 

stipulate) , Albizia procera, albizia odoratissima   

 

Albizia amara, Adenanthera pavonia, Parkia biglandulosa, 

Leucaena leucocephala, Dichrostachys cineraria.   

 

ROSACEAE: Pygeum acuminatum, P.andersoni, Rubus 

gardnerianus, R. niver RHIZOPHORACEAE: Bruguiera   

 

COMBRETACEAE: Terminalia arjuna, Terminalia 

tomentosa, Terminalia bellerica, Terminalia chebula.   

 

Terminalia catappa, Terminalia sericea, Termianlia 

paniculata, Trminalia pallid, Anogeissus acuminate, 

A.latifolia, Lumnitzera sp. 
  

 

MYTRACEAE: Eucalyptus camaldulensis, E citrodara, 

E.globulus, E.tereticornis E.alba   

 

MYRTACEAE Contd: Syzygium cumini, Syzygium ja, mbos, 

S. aromaticum S. fruticosum, Callistemon lanceolate, C. 

Linearis. 
  

 
Psidium guajava, Eugenia heyneana 

  

 

BARRINGTONIACEAE: Careya arborea, Barringtonia 

acutangula (Eugenia acutangula), LECYTHIDACEAE: 

Couroupita guianensis (Cannon Ball Tree) 
  

 
MMELASTOMACEAE: Melastoma malabathricum, 
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    Memcylon edule, Memecylon lushingtoni, M.umbellatum 

 

LYTHRACEAE: Lagerostroemia parviflora, L.speciosa, L. 

lanceolata, L.indica, Lawsonia inermis, Woodfordia fruticosa 

SONNERATIACEAE:S.apetala 
  

 
PUNICACEAE: Punica granatum 

  

 

Tetramelaceae (DATISCACEAE): Tetrameles nudiflora 

CACTACEAE: ARALIACEAE Schefflera ALANGIACEAE: 

Alangium salvifolium. 
  

 

CAPRIFOLIACEAE: Viburnum acuminatum RUBIACEAE: 

Adina cordifolia (Saffro Teak) , Anthocephalus chinensis 

(Parvaatyôs tree) 
  

 

Terenna asiatica (Padidi), Pavetta indica, Pavetta tomentosa, 

P. candolleana, Hymendodictyor orixense (H.Excelsum ) H. 

obovatum 
  

 

Mitragyna parvifolia, lzora pavetta, lzora brachiata, Morinda 

tomentosa (M. tinctoria), M. citrifolia, Wendlandia heynei.   

 

Canthium dicoccum, C. parviflolrum, C. Umbellatum, 

Gardenia gummifera, G. latifolia, G.licuda, G.resinifera, 

G.turgida, Randia candolleana var, corybosa. 
  

 

Randia malabarica, R. spinosa, R. uliginosa, Spermadictyon 

suayeolens, clinchona officinalis, Coffea Arabica, Mussenda 

sp. Neonauclea purpuea. 
  

 

SAPOTACEAE: Achras sapota, Manikara hexandra, 

Palaquium ellipticum (Indian Gutta Percha tree)   

 

Mimusops elengi, Madhuca indica, Madhuca longifolia, 

Madhuca malabarica   

 

EBENACEAE: Diospyros melanoxylon, D.montana, 

D.sylvatica, D. peregrine, D. ebenum, D. chloroxylon, D. 

tomentosa 
  

 

OLEACEAE: Nyctanthes arbor-tristis, Schrebera 

swietenioides, Olea glandulifera, Linociera zeylanica, 

L.Malabarica, L.Ramiflora, Jasminum arborescens 
  

 

SALVADORACEAE: Salvadora persica APOCYNACEAE: 

Thevetia peruviana, Nerium indicum, Tabernaemontana 

divaricata, Holarrhena pubescens 
  

 

Wrightia tinctoria, Wrightia arborea, Aalstonia scholaris, 

Plumaria alba, Plumaria rubra.   

 

LONGANIACEAE: Strychnos nuxvomica, S.potatorum, 

S.colubrina, S. lenticelleta PERIPLOCACEAE: Crytostegia 

grandiflora (Rabbaru chettu) 
  

 
EHRETIACEAE: Cordia dichotoma, ehretia acuminate, 
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    Ehretia laevis. 

 

SOLANACEAE: Solanum verbascifolium S. giganeum, 

S.torvum, Cestrum nocturnum, C. diurnum   

 

BIGNONIACEAE: Millingtonia hortensis, Tecoma stans, 

Tecomella undulate, Jacaranda mimosaefolia, Heterophragma 

roxburghii, Radermachera xylocarpa. 
  

 

Tabubia sp., Stereospermum personatum, S.suaveolens, S. 

angustifolium, S.xylocarpym, Oroxylum indicum.   

 

Kigelia Africana, Doichandrone crispa, D.falcata var. lawii, 

Spathodea campanulata, ACANTHACEAE: Adhatoda vasica   

 

VERBENACEAE: Tectonagrandis, Gmelina arborea, 

Gmelina asiatica, Premna tomentosa, Callicarpa tomentosa, C. 

arborea. 
  

 

Vitex negundo, Vitex altissima, V.leucoxylon, B. eduncularis, 

B.pinnata (V. arborea), V.trifolia AVICENNIACEAE: 

Avicennia sp.  MYRISTICACEAE: M.sp. 
  

 

LAURACEAE:Cinnamomum camphora, C.zeylannicum, 

Litsea decanensia, L. Glutinosa, L. Monopetala   

 

Actinodap0hne ambigua, Aseodaphne semecarpifolia, Persea 

macrantha, Neolitsea folioiosa, Phoebe paniculata, Avacado, 

Pear etc., 
  

 

GYROCARPACEAE:Gyrocarpus americanus PROTEACEA 

:Grevillea robusta ELAEAGNACEAE:Elaeagnus conferta, 

E.Indica SANTALACEAE: Santalum album. 
  

 

EUPHORBIACAE : Euphorbia nivulia, E.tirucalli, E. 

pulcherima, Bridelia monica, B.montana, B. retusa.   

 

Hemicyclia elata, H.porteri, cleistandthus collinus, c. patulus, 

cicca acida.   

 

Emblica officinalis, Jatropha curcus, J.glandulifera, 

J.multifidda, Macaranga peltata, Mallotus phillippensis, 

Ricinus communis. 
  

 

Putranjiva roxburthii, Trewia nudiflora, Givotia rottleriformis, 

Glochidion velutinum, G. zeylanicumm   

 

Breynia vitis-idaea (Coral Berry Tree), Hevea brasillensis, 

Manihot glaziovii, Excoecaria agallocha, Codiaeum 

variegatum BISCHOFIACEAE: Bischofia javanica. 
  

 

STILAGINACEAE: Antidesma bunius Aghaesembilla 

ULMACEAE:Trema orientalis, holoptelea integrifolia, 

Gironniera reticulate 
  

 
Celtis australis, C.cinnamonea, c. tetradra, c. wightii. 

  

 
Moraceae : Artocarpus heterophyllus, A. hirsutus, A. incise, 

  



 
 

134 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    A.Lakoocha, Broussonetia papyrifera, Ficus arnottiana. 

 

Ficus asperrima, F. auriculata, F. benghalensis, F. benjamina, 

F. carica, F. comosa, F. dalthousiae, F. elastic, F. heterophylla, 

F. hispida, F. Krishnae. 
  

 

F. Lucescens, F. microcarpa, F. mollis, F. nysorensis, F. 

religiosa, F. tinctoria, Morus alba, M.indica, streblus asper 

URTICACEAE: Laportea, Debregeasia. 
  

 
CASUARINACEAE: Casuarina equisetifolia, c.Junghuniana 

  

 

Gnetaceae: Gnetum ula CYCADACEAE: Cycas circinalis, C. 

beddomei, C. revolute   

 

PINACEAE: Araucaria cunninghamii, Pinus caribaea, Pinus 

oocarpa Pinus excelas, P. longifolia P. kesiay   

 
Taxodium mucronatum, Pinus merkusii, P.gerardiana 

  

 

Tuja orientalis, Cryptomeria japonica, juniperus, cupressus 

etc.,   

 

MUDSVRSR: Muds pstsfidisvs, zm.todsvrsr, M. paradisiacal 

var. troglodytarum, M. superb, M. textiles.   

 

Ravenala madagascariensis LILIACEAE: Dracaena 

AGVACEAE: Agave Americana, A. sisalana, A. vera ï cruz, 

yucca gloriosa. 
  

 

PALMAE : Oreodaxa regie, Areca catechu, arenga pinnata 

Elaeis guineesis, Borassus flabellier, calamus erectus, c. 

fasciculatus, c. rotang, C. viminalis. 
  

 

Caryota urens, Cocos nucifera, Phonex acaulis, P. dactylifera, 

P. loureirii, P. pusilla, P. sylvestric PANDANANCEAE: 

Pandanus tecorius (Screw pine). 
  

 

POACEAE (GRAMINEAE): Bambusa arundinacae, Bambusa 

tulda, Bambusa vulgaris.   

 
Dendrocalamus strictus, Dendracalamus hamiltorii 

  

 

Note:- The No. and order of specie within the family may 

very as per the availablitiy of plants.   

 
Operations: 

  

05.27.01 

Semi-mechanical method of planting including uprootal, 

ploughing and planting in 60 cm cube pits.  Intensive cultural 

operations like weeding cum soil working, interploughing, 

watering, manuring, regular pesticide application etc. are 

prescribed. 

  

 
(a) Demarcation of inspection paths Per Km. 3598.82 

05.27.02 Digging of 45 cm. cube pits in ploughed areas. Each 8.14 
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05.27.03 
Application of Vermicompost including cost and conveyance.  

1 cft mixed with weathered soil and half filled in the pit. 
cft 61.80 

05.27.04 Planting of bag plants in 45cm X 45cmX45cm pits 100 390.37 

05.27.05 

Watering by pipe, weeding and soil working 1mt dia around 

the plant, fertilizer application, pesticide application and 

watch and ward. 

per 1000 

plants 

/month 

684.03 

05.27.06 
INTER PLOUGHING (SEPTEMBER/OCTOBER) 

(DECEMBER)   

 

(a) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in  ordinary soils 
Ha 2019.13 

 

(b) Inter ploughing with heavy duty tractor of 45 HP to a 

depth of 30 cm in Hard Gravelly Soils 
Ha 2649.48 

05.27.07 

Watering by pipe, weeding and soil working 1mt dia around 

the plant, fertilizer application, pesticide application and 

watch and ward. 

per 1000 

plants/ 

month 

684.03/ 

6415.48 

05.27.08 
Circular weeding around the plant at a radius of 50cm, 2 times 

in a year during August and November 

100  Nos/ 

weeding 
227.38 

05.27.09 Preparation and erection of display board in arboretum Nos 
As per 

Actual 

05.27.10 cost of fence posts As per Actual 

05.27.11 Cost of barbed wire As per Actual 

05.27.12 Fixing of fence posts As per CSSR 

05.27.13 Erection of barbed wire fencing  As per CSSR 

05.27.14 Laying of water pipe line - cost of pipes As per CSSR 

05.27.15 
 Cost of Chemical fertilisers (50grm SSP for basal dressing, 

20 grm DAP after planting for 30 cm3& 45 cm3 pits). 
As per actual 

05.27.16 

Application of fertilizer after planting by making 3 holes of 10 

cmts depth with crow bar . 10 cmts away from plant amd 

putting fertilizers and closing 

100 33.35 
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05.27.17 

Contingencies for Maintenance Year towards the 

expenditure like cost of hose pipe, nursery boards, etc (Store 

register for materials purchased to be maintained). 

As per actuals, subject 

to max. of 3% of 

estimate in 

maintenance year 

05.27.18 

Contingencies for Electricity charges, Running & 

maintenance charges of oil engine (Bills to be certified by 

DFO / FDO and a seperate log book to be maintained for oil 

engine)  

As per Actuals 

05.28.00 
Creation & Development of Karthikavanams / Eco ï Park 

/ Urban Lung Space / Smrithivanam, etc.,:   

 

A novel idea to establish such parks in the Forest/plantation 

areas near habitations is contemplated. The Govt. has been 

giving lot of importance to inculcate environmental 

consciousness and to reiterate importance of trees in our 

country. To implement this novel project, it is necessary to 

create & develop sufficient infrastructure together with one 

watch & ward round the year. 

  

05.28.01 

One casual labour is allowed to look after watering the plants 

and watch and ward. Any other operations, if felt necessary 

will be takenup with the specific permission of the C.F. & 

F.G., Warangal. 

per month 

/ watcher 
8340.00 

05.29.00 
PRODUCTION OF BIO -FERTILIZER VAM  

(Vesular Arbuscular Mycorrhiza)    

 
Production of VAM (Vesicular Arbuscular Mycorrhiza)  

  

05.29.01 
Excavation of sunken bed with dimension of 12.5m x 1.2 m x 

0.15 m (2.25 cum) 
Cum 

As per 

CSSR 

05.29.02 Flooring the bed with Shabad Stones (15 Sq.m.) Sqm. 
As per 

CSSR 

05.29.03 Kerbing the bed with single brick layer with cement mortar Cum 
As per 

CSSR 

05.29.04 

Collection and mixing of Red earth and sand (1:1) proportion 

i.e., 1.125 cum Red earth and 1.125 cum sand and arranging 

in a heap (2.25 cum) 

Cum 
As per 

CSSR 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
05.29.05 Solarization of Soil mixture 

  

 

(a) Digging of peripheral trench around the heap with cross 

section of 0.5m x 0.15 m. 
Cum 

As per 

CSSR 

 

(b) Formation of heep of sand and soil mixture (1:1 ratio) in  a 

conical shape, covering the heap with black polythene sheet of 

400 guage and making it air tight by filling on the polythene 

sheet in the peripheral trench with dug out soil after keeping 

the İ ñ dia PVC pipe in the heap and plugging of mouth of 

pipe end with cotton (this continues for a period of 60 days) 

excluding cost of polythene sheet and PVC pipe 

Cum 27.86 

05.29.06 
Mixing of solarised (soil + sand) mixture with VAM fungi 

and filling the bed to a height of 15 cm. 
Cum 24.35 

05.29.07 
Sowing the maize seed after pretreatment (excluding the cost 

of seed which can be as per Actual) 

Bed/ 

month 
23.82 

05.29.08 Watering the beds for 3 months 
Bed/ 

month 
73.30 

05.29.09 

Cutting and removal of maize shoots.  Thorough mixing of 

roots of maize with soil mixture and filling into air-tight bags 

(excluding the cost of bags which can be as per Actual) 

As per Actual 

05.29.10 

Remunaration to Research Assistants  working in Research 

wing ( as per PCCF Rc.No.18969/2015/TG/WLR-2, 

dt:04.10.2016) 

Per 

month 
18000.00 
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CHAPTER - VII  

DEPARTMENTAL EXTRACTION WORKS  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

      Timber and Fuel     

06.01.01 Marking of trees for retension as reserves 
100 

Nos 
205.45 

06.01.02 Total enumeration of balance trees 
100 

Nos 
119.00 

06.01.03 Coppicing of stumps Stump 4.72 

06.01.04 Digiting of stumps and logs Stump 1.06 

06.01.05 Measuring of timber/ poles and stumps 
Stump 

or log 
0.35 

06.01.06 Collection and removal of debris Ha. 88.92 

06.01.07 
Digit marking of stumps in illicitly felled trees in teak 

plantations. 

Per 

Tree 
2.01 

06.01.08 Felling and conversion by saw Cum. 383.64 

06.01.09 Felling and conversion by axe Cum. 348.74 

06.01.10 Debarking softwood (Eucalyptus) Cum. 45.06 

06.01.11 

Conversion of illicitly felled trees including those found 

during beat inspection including digiting on the stump, 

belting, measuring, painting and digiting  
  

 
(a) Teak 

Per 

Cu.m. 
268.42 

 
(b) Non-Teak 

Per 

Cu.m. 
303.44 

06.01.12 

Labour amenities for working in coupe or unit i.e., providing 

shelter, supply of drinking water and medical aid etc,.to the 

labourers. 

per 

coupe 

As per 

Actuals 

(limited to 

Rs.20072) 

06.01.13 Purchase of saws with sharpening tools. 
per 

coupe 

As per 

Actuals 

(limited to 

Rs.2865) 

06.01.14 

Watch and ward charges at coupe (Timber and Fuel)( As per 

average of minimum wage fixed by District Collectors in the 

state for unskilled labour) 

Month 8340.00 

06.01.15 Dragging of timber to loading point - plain areas Cum. 174.67 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

06.01.16 
Dragging of timber to loading point - moderate slope( from 

10% to 30% slope) 
Cum. 227.86 

06.01.17 
Dragging of timber to loading point - steep slope( more than 

30% slope) 
Cum. 300.98 

06.02.00 TRANSPORTATION  
  

06.02.01 

Preparation/repairs of Lorry/ Cart track 

NOTE:  There should not be separate expenditure for 

preparation of lorry/cart track for timber, fuel, pole brought 

from the single area. 

Per 

Cu.m. 

66.70 (limited 

to Rs.25100) 

06.02.02 

Transportation of timber by carts from RF to beat / 

section Hq. including loading, unloading, dragging 

charges etc. 

The rates as per 

06.02.03 to be adopted 

if the place in the forest 

from where the timber 

is transported is more 

than 10 Kms away 

from the nearest GTD 

with prior approval of 

concerned District 

Forest Officer. 

06.02.03 

Transportation of timber by carts from beat / section Hq. 

including loading, unloading, dragging charges etc. - Upto 

1st 10 Kms lead: 
  

 
(a)  Teak Cum. 811.18 

 
(b)   Non-Teak Cum. 866.22 

06.02.04 

Transportation of timber by carts from beat / section Hq. 

including loading, unloading, dragging charges etc. - 11 Kms 

to 30 Kms (per each KM) 
  

 
(a)  Teak Cum. 30.33 

 
(b)   Non-Teak Cum. 33.36 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

06.02.05 

Transportation of timber by carts from beat / section Hq. 

including loading, unloading, dragging charges etc. - 31 Kms 

and above (per each KM) 
  

 
(a)   Teak Cum. 25.16 

 
(b)   Non-Teak Cum. 30.33 

06.02.06 Loading of timber into lorries Cum. 308.28 

06.02.07 Transportation of timber by private lorries ( upto 10 Km) Cum. 578.60 

06.02.08 Transportation more than 10 Km (add for each addl. 10 Km) Cum. 8.80 

06.02.09 Unloading of timber Cum. 110.27 

 

NOTE: (i) Unless the timber is delivered at the G.T.D.,  no 

expenditure shall be incurred.    

06.03.00 LOTTING AND CLASSIFICATION AT DEPOT  
  

06.03.01 Depot numbering of logs with paints (including cost of paints) Piece 1.06 

06.03.02 Lotting of timber Cum. 275.97 

06.03.03 Lotting and grading of bamboo at coupe/ depot. 
100 

Nos 
46.24 

06.03.04 Grading and classification of timber Log. 0.71 

06.03.05 Belting and measuring. Cum. 23.83 

06.03.06 Cost of paints for painting the lot boards Cum. 12.06 

06.03.07 Electricity charges for Depot As per actual 

06.03.08 Purchase of tapes, ropes & Stationery etc,. Cum. 18.62 

06.04.00 EXTRACTION OF FUEL WOOD  
  

06.04.01 
Felling, billeting and stacking of fire wood  stacks of size 

0.80M x 1.25 M x 1.0 Mt 
Cum. 177.96 

06.04.02 Collection of fuel at loading point Cum. 29.83 

06.04.03 Loading of fuelwood into lorries Cum. 61.92 

06.04.04 Unloading of fuel Cum. 20.05 

06.04.05 Splitting of fuelwood at retail sale depots Tonne 760.69 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
06.05.00  SALE DEPOTS 

  

06.05.01 

Misc. expenditure for conducting sales of timber,  fuel, poles 

& bamboo including refreshment for  bidders in the sale 

depots etc,. 
  

 
(a) Upto 150 CMT irrespective of quantity 

per 

sale 
3205.00 

 

(b) For every additional 100 CMT of Timber beyond       150 

CMT to 2000 CMT 

per 

sale 
2275.00 

06.05.02 
Clearance of depot site in the month of November or 

December (per annum) 

Per Ha/ 

Season 
645.82 

06.05.03 

Transportation of fuel wood by cart  upto a distance of 10 

Kms including loading, unloading and stacking at place of 

unloading. 

Cum. 296.97 

06.06.00 Misc.  Item : Drift wood:  
  

06.06.01 
Departmental collection of drift wood in river.  Collection, 

dragging of timber to the bank of river in a safer place.   

 
(a)  Fuel wood 

2 

Cu.m. 
1044.08 

 

(b) Timber (Teak, Rose wood, Maddi,  Yegisa, 

Bandaru,Gummadi )  
Cum. 

8295.30 (with 

not lessthan 

30% 

conversion 

turn out) 

06.06.02 Other timber species (Other than item ñaò) Cum. 7102.46 

 

NOTE:  For transportation of timber by carts, FSR item 

No.06.02.00 is applicable. (Thereshould not be separate 

expenditure for preparation of lorry/cart track for timber, 

fuel, pole brought from the single area.) 

  

 
(a)  Long bamboo Sadanam, special 

100  

Nos. 
1301.42 

 
(b)  Dressing of timber Cum. 414.55 

 

(c)  Loading, un-loading and transportation to depot and  

lotting.  

(As per Departmental 

extraction of  Timber   

and Bamboo rates) 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

06.07.00 

Miscellaneous and unforeseen expenditure for salvaging Teak 

and Non-Teak timber by conducting raids. This includes 

wages of labourers, unearthing and dragging the timber, 

loading and unloading including belting & measuring. This 

expenditure should be incurred only when raids are conducted 

by officers not below the rank of Forest Range officer (with 

prior intimation to the Divisional Forest Officer). 

  

06.07.01 (a) Upto 2.0 Cu.m. of timber 

Upto  

2.00 

cum 

8863.13 

06.07.02 (b) Above 2.0 Cu.m. for every additional Cum.of  timber 
Per 

Cum 
3988.60 

 

Note: Only departmental lorries are to be used for 

transportation of salvaged material. In absence of the Govt. 

Vehicles, private vehicles are to be engaged for 

transportation of material salvaged in conducting of raids 

only with the prior permission of the Divisional Forest Officer 

  

06.08.00 EXTRACTION OF POLES  
  

06.08.01 

Felling and conversion of poles  in DET areas/  illicitly felled 

trees including those found in beat  inspection and thinning 

areas: 
  

 
(a)  Upto 30 cm basal girth 

Per 

Pole 
5.55 

 
(b)  31 cms to 45 cms basal girth 

Per 

Pole 
11.79 

 
(c)  46 cms to 60 cms basal girth 

Per 

Pole 
17.10 

06.08.02 Loading Teak Poles : 
  

 
(a)  Upto 30cms basal girth 

Per 

Pole 
5.31 

 
(b)  31 cms to 45 cms basal girth 

Per 

Pole 
13.21 

 
(c)  46 cms to 60 cms basal girth 

Per 

Pole 
23.71 

06.08.03 Loading  Non-Teak poles: 
  

 
(a)  Upto 30 cms basal girth 

Per 

Pole 
5.55 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(b)  31 cms to 45 cms basal girth 

Per 

Pole 
13.56 

 
(c)  46 cms to 60 cms basal girth 

Per 

Pole 
24.77 

06.08.04 Un-Loading Teak Poles : 
  

 
(a)  Upto 30 cms basal girth 

Per 

Pole 
3.19 

 
(b)  31 cms to 45 cms basal girth 

Per 

Pole 
4.96 

 
(c)  46 cms to 60 cms basal girth 

Per 

Pole 
8.73 

06.08.05 Un-Loading Non-Teak Poles : 
  

 
(a)  Upto 30 cms basal girth 

Per 

Pole 
3.42 

 
(b)  31 cms to 45 cms basal girth 

Per 

Pole 
5.31 

 
(c)  46 cms to 60 cms basal girth 

Per 

Pole 
9.31 

06.09.00   
  

06.09.01 
For  dragging, transportation including loading & 

unloading of teak poles - upto 10 Kms :   

 
(a)  Upto 30 cms girth 

Per 

100 

poles 

1357.07 

 
(b)  31 cms to 45 cms girth 

Per 

100 

poles 

3357.97 

 
(c)  46 cms to 60 cms girth 

Per 

100 

poles 

6715.94 

06.09.02 

For  dragging, transportation including loading & 

unloading of teak poles  - for each additional K.M.over 1st 

10 Kms 
  

 
(a)  Upto 30 cms girth 

Per 

100 

poles 

73.81 

 
(b)  31 cms to 45 cms girth 

Per 

100 

poles 

187.66 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
(c)  46 cms to 60cms girth 

Per 

100 

poles 

 

376.31 

06.10.00 Classification  & lotting  in  Depots 
  

 
(a)  Upto 30 cms basal girth (135 poles=1 Cu.m.) 

Per 

100 

poles 

171.25 

 
(b) 31 cms to 45 cms basal girth(40 poles=1Cum) 

Per 

100 

poles 

510.78 

 
(c) 46 cms to 60 cms basal girth(20 poles=1Cum) 

Per 

100 

poles 

1022.75 

06.11.00 
Post Harvesting operations in Clonal Eucalyptus 

Plantation   

 
Singling of coppicee retaining two prominent Coppice shoots Stump 0.72 

06.12.00 
De-congestion of Bamboo clumps by cutting & removing 

green as well as dry high cuts and dead & damaged culms.    

 
(a)   Upto 10 culms per clump       

Per 

Clump 
32.55 

 
(b)   from 11 to 20 culms per clump           

Per 

Clump 
43.29 

 
(c)    from 21 to 40 culms per clump 

Per 

Clump 
99.07 

 
(d)   from 41 to 60 culms per clump 

Per 

Clump 
139.40 

 
(e)   from 61 and above culms per clump 

Per 

Clump 
173.49 

06.12.01 
Decongestion of Bamboo clumps in old plantations having 

more than 50 culms in a clump. 

Per 

Clump 
121.59 

06.12.02 

Collection of Bamboo rhizome from natural forest & 

dressing (Upto 20% wastage is permitted; for above 20% of 

wastage the written permission of Chief Conservator of 

Forests/Conservator of Forests shall be obtained). 

Per 

100 

Nos. 

109.21 
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CHAPTER - VIII  

TELAN GANA FOREST ACADEMY, DULAPALLY  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
07.01.00 Maintenance 

  

07.01.01 Security wages  

As per approved 

tender rate 
07.01.02 Housekeeping activities 

07.01.03 Lawns & Garden Lawns maintenance  

07.02.00 Wages 
  

07.02.01 

Xerox Machine Operator / /Training Hall Assistant /Training 

Material Assistant /Lab Attender/Office 

Subordinate/Cook/Hostel Room Asst./Record 

Asst./Plumber/Pump operator /Ground and Sports Boy/ 

Cleaner (as per G.O Ms.No.14 Fin(HRM)-1, Dept. 

dt.19.02.16 

per 

month 
12000 

07.02.02 

Data Entry Operator /Driver/ Electrician (Power Supply. 

Asst.)/Jr.Asst./ Telephone Operator (Receptionist) 

/Librarian/Store Keeper/Range Asst. (as per G.O Ms.No.14 

Fin(HRM)-1, Dept. dt.19.02.16 

per 

month 
15000 

07.02.03 
Campus Warden / Faculty Member (Retd) District Forest 

Officer 

per 

month 
20000 

07.02.04 

Sr.Asst / Translator /CO/DPO/ Office Associate/ Children 

And Forest Education (CAFÉ) Coordinator, engage as a 

contract basis (with prior permission of the APCCF/ CCF/ 

CF) (as per G.O Ms.No.14 Fin(HRM)-1, Dept. dt.19.02.16 

per 

month 
17500 

07.02.04(a) 

One person having qualification of ITI / LCE / DCE engaged 

on out sourcing basis to assist TO/DM of the Circle / Division 

/ District  

per 

month 
22460 

07.02.05 

P.T.I. for trainee FROs/FSOs/FBOs (as per the approved rates 

vide CPR & RD/CEO, SRDS Proc.No.99/SRDC/PM-HR-

11/2015 dt.7.05.2015. & Approved vide PCCFAP, Guntur 

Rc.No.716/2017/HR-1 dt.30.01.2017) 

per 

month 
25000 

07.02.06 
For organising training and workshop at TSFA, Dulapally, 

Hyd (In-campus) 

per 

trainee 

per day 

2240 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

07.02.07 

Visiting qualified medical officer to Sanjeevani Clinic at 

TSFA, Dulapally daily for 2 hours for giving medical  

prescriptions to the trainees and staff 

person 

per 

month 

14560 

07.02.08 

Travel grant (to & fro) for front line  staff attending the 

training period both at TSFD, Dulapally (as per actual on 

produce tickets as per eligibiltiy) 

per 

trainee 
645 

07.02.09 
Organizing Off-campus training programme per 3 days under 

TKHH (Afforestation), CAMPA & All other schemes  

per 

trainee 
8620 

07.02.10 
Organizing Off-campus training programme per 1 day under 

TKHH (Afforestation), CAMPA & All other schemes  

per 

trainee 
3560 

07.03.00 Miscellaneous (TSFA, Dupalally) 
  

07.03.01 Boarding charges trainees 
As approved tender 

rate 

07.03.02 
Boarding charges to the Off campus programmes of Academy 

premises 

To follow quotation 

system 

07.03.03 
For session of 90 Min. Honorarium charges to Resource 

persons   

 
a) CCF & above or equivalent  

per 

session 
2000.00 

 
b) IFS Officers upto CF or equivalent  

per 

session 
1500.00 

 
c) Up to Dy. CF or equuivalent  

per 

session 
1000.00 

07.03.04 
For Session of 90 Min. Honorarium charges of Resource 

persons - Reputed persons 

Honoraium & 

Conveyance to be 

decided case wise by 

the Director, TSFA, 

Hyd/ Secretary 

CEFNARM in 

consultation with the 

DG CEFNARM 

07.03.05 
Honorarium for invigilation of FSO examinations (for 3 to 4 

hours)  

per 

person 
400.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

07.03.06 Conveyance of Resource Persons  
per 

person 

750.00 

or  

Academy 

Transport 

07.03.07 
Hire charges of academy vans by others Non AC (16 seater 

capacity) exclusive of oil charges. 
per day 2600.00 

07.03.08 
Hire charges of academy vans by others Non AC (26 seater 

capacity) exclusive of oil charges. 

per  

day 
3700.00 

07.03.09 
Hire charges of academy buses Non AC (40 seater capacity) 

exclusive of oil charges. 

per  

day 
6300.00 

New item 
Hire charges of academy buses (AC) (35 seater capacity) 

exclusive of oil charges & driver batha  

per  

day 
8000.00 

07.03.10 Mess charges for special programmes As per tender rates 

07.03.11 Setting up of question papers  
per 

paper 
500 

07.03.12 Evaluation of answer paper  each 100 

07.03.13 Utilisation of Infrastructure facilities at TSFA., Dullapally   

As per CEFNARM 

rates 

 
EXECUTIVE HOSTEL  

07.03.14  A.C. Rooms - 9       

07.03.15 Non A.C.Rooms - 29 

07.03.16 Conference Hall (AC)  

07.03.17 Conference Hall (Non-A.C)  

07.03.18 Mini Conference Hall (A.C) 

07.13.19 

Dinning hall                                                                                                  

Tables - 11 Nos.                                                                                          

Chairs - 66 with kitchen -100 persons 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
NEW HOSTEL  

  

07.03.20 Normal Rooms - 8 Nos. 
As per CEFNARM 

rates 07.03.21 V.I.P. Rooms -  8 Nos. 

 
ADMINISTRATIVE BUILDING  

  
07.03.22 Conference Hall (A.C) 

As per CEFNARM 

rates 

07.03.23 Computer Lab (A.C) 

07.03.24 Training Hall - I (A.C) 

07.03.25 Training Hall - II (A.C) 

07.03.26 Training Hall - III (Non-A.C) 

 
CAMPUS 

  

07.03.27 Play Ground (Courts only) 

As per CEFNARM 

rates 

 
a) Hockey 

 
b) Foot ball 

 
c) Tennis 

 
d) Volley ball 

 
e) Cricket 

07.03.28 
Auditorium (8 hours)                                                                                           

100 chairs, PA system 

07.03.29 
i) Film Shootings (Day) 8 hours permitted at outside of the 

buildings only 

07.03.30 ii) Extra Rs.2,000/- per hour (Security Deposit Rs.10,000/-) 

 
ENVIRONMENTAL AWARENESS PROGRAMMES  

  

 
 NATURE TRAIL  

  

07.03.31 i) Educational Institutions and Govt.Agencies 
As per CEFNARM 

rates 07.03.32 ii) NGOs & Welfare Organisations 

07.03.33 iii) Private organisations 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

 
STUDY TOURS WITHIN THE STATE  

  

07.03.34 Supply of 35 seater super luxury / Hi-tech Non-A.C.Bus 
As per CEFNARM 

rates 
07.03.35 Toll gate and parking fee 

 
BOARDING CHARGES  

  
07.03.36 Break fast 

As per CEFNARM 

rates 

07.03.37 Tea and Snacks - 2 times 

07.03.38 Lunch 

07.03.39 Dinner 

07.03.40 Accommodation Charges for Accompanying Officer 

07.03.41 
Supply of travel kit consisting of one shoulder bag (10 Kgs. 

Weighing capacity, one note book and pen) 

07.03.42 Banner and photos  

 
STUDY TOURS IN OTHER STATES 

  
07.03.43 Train fare  

As per CEFNARM 

rates 

07.03.44 Supply of 35 seater super luxury / Hi-tech Non-A.C.Bus 

07.03.45 Inter State permit fee 

07.03.46 Toll gate and parking fee 

 
BOARDING CHARGES  

  
07.03.47 Break fast 

As per CEFNARM 

rates 

07.03.48 Tea and Snacks - 2 times 

07.03.49 Lunch 

07.03.50 Dinner 

07.03.51 Boarding charges during journey period (To and Fro) 

07.03.52 Accommodation  

07.03.53 Accommodation Charges for Accompanying Officer 

07.03.54 Internal Transport to field visits etc 

07.03.55 Banner and photos  
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CHAPTER - IX  

GEOMATICS, MISCELLANEOUS AND OTHER GE NERAL ITEMS  

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

08.01.00 

Hiring charges of Project Scientists on contractual basis for 

Image Processing, Inventory & Analysis, GPS and GIS 

related works 
  

08.01.01 Assistant Project Scientist (A) 

per 

person 

/month 

14400.00 

08.01.02 Assistant Project Scientist (B) 

per 

person 

/month 

19100.00 

08.01.03 Project Scientist (Grade C) ï  

per 

person 

/month 

23900.00 

08.01.04 Project Scientist (Grade D)  ï Team  Leader 

per 

person 

/month 

29900.00 

08.01.05 Project Scientist (Grade E)  ï Project  Leader 

per 

person 

/month 

35800.00 

08.02.00 
Hiring charges on contractual basis of MIS/GIS 

programmers/ Database Administrators   

08.02.01 Asst. MIS/GIS Programmers/ Database Administrators (A)  

per 

person 

/month 

17000.00 

08.02.02 Asst. MIS/GIS Programmers/ Database Administrators (B)  

per 

person 

/month 

22600.00 

08.02.03 MIS/GIS Programmers/ Database Administrators (Grade C)  

per 

person 

/month 

28200.00 

08.02.04 
MIS/GIS Programmers/ Database Administrators (Grade D) 

Team Leader  

per 

person 

/month 

35300.00 

08.02.05 
MIS/GIS Programmers/ Database Administrators (Grade E)- 

Project Leader  

per 

person 

/month 

42300.00 

08.03.00 Forest inventory works. 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

08.03.01 

Navigating to and fixing the sample point by forest officials 

and planting locally available stone and painting etc., and 

filling of forms. 

per 

point 
400.00 

08.03.02 
Remuneration for assistant crew leaders for assisting the crew 

leader and filling of forms. 

per 

point 
330.00 

08.03.03 

Remuneration for inventory assistants like.engaging unskilled 

labours as per collectorôs rate for assisting the crew leader and 

assistant crew leader. 

per 

point 
530.00 

08.03.04 
Transport charges including conveyance facility for the crew 

members by hiring a private vehicle.   

per 

point 
410.00 

08.03.05 
Misc. changes including camping procurement of paint, 

battery cells, stationary, daily messenger changes, etc. 

per 

point 
540.00 

08.03.06 

Project Scientists from Geomatic center to in head office vist 

the field the concerned CCF/CF/DFO shall make 

arrangements to pay bus fairs/II class/III A/C charge in A/C 

As per actuals 

08.03.07 

Daily Allownaces to Project Scientists from Geomatic center 

in head office to visit the field - the concerned DFO shall 

make payment. 

per day 300.00 

08.03.08 Electronic Equipment Operators 

per 

person 

/ month 

14200.00 

 
  

  

08.04.00 TREES OUT SIDE THE FORESTS (TOF) 
  

 

Carrying out ï inventory of trees outside the notified 

Forests,   

08.04.01 

1)  For Natural Forests: Having sampling intensity 0.01% 

and size of sample plot 0.1 Ha adopted for pre-inventory and 

final inventory. The information has to be collected in the plot 

approach/ description and plot enumeration form 

per plot 1245.00 



 
 

152 
 

Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

08.04.02 

2) For Block Plantations: Having sampling intensity 0.01% 

and size of sample plot 0.1 Ha adopted for pre-inventory and 

final inventory. The information has to be collected in the plot 

approach/ description and plot enumeration form. 

per plot 1245.00 

08.04.03 

3) For Linear Plantations: The FSI method of using 12 m 

length X 10 m width sample plot is ideal, with 1% sampling 

intensity. The information has to be collected in the plot 

approach/ description and plot enumeration forms. 

per plot 1245.00 

08.04.04 

4) For Scattered Trees: The sample size to be adopted is 

3.00 ha. The information has to be collected in the plot 

approach/ description and plot enumeration forms 

per plot 1245.00 

 
5) Habitation Rural:  

  

08.04.05 
a) Stratification based on the geographical areas, for the class 

of areas between 5 to 3km2 
per plot 11562.00 

08.04.06 
b) Stratification based on the geographical areas, for the class 

of areas between 3 to 1 km2 
per plot 6971.00 

08.04.07 
c) Stratification based on the geographical areas, for the class 

of areas between 1km2 to 50 Ha 
per plot 3741.00 

08.04.08 
1) Habitation urban (Segment): Areas based on 

stratification will be adopted 
per plot 1245.00 

08.05.00 
 TRAININGS AND OTHER RELATED ACTIVITIES - 

OTHER THAN TSFA, DULAPALLY    

08.05.01 Breakfast including tea 
per 

Head 
40.00 

08.05.02 Lunch  
per 

Head 
70.00 

08.05.03 Tea with snacks (2 times/Day) 
per 

Head 
25.00 

08.05.04 Dinner  
per 

Head 
70.00 

08.05.05 To and Fro charges for participants       As per actuals 

08.05.06 
Hire charges for one jeep  for organizing training per training 

per day 

As per the rate fixed 

by RTA 

08.05.07 Honorarium to resource person for 90 minutes  per 1000.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    person 

08.05.08 conveyance to the resource person As per actuals 

08.05.09 
Training material (Note pad, pen, folder, etc.,) at VSS level 

trainings 

per 

Head 
55.00 

08.05.10 Reading Material  As per actuals 

08.05.11 Lodging charges  

per 

Head 

/ day 

125.00 

08.05.12 Seating arrangements (Chairs) 

per 

chair / 

day 

10.00 

08.05.13 Public address system per training  
per 

day 
1435.00 

08.05.14 Shamyana per training  
per 

day 
1435.00 

08.05.15 
Misc. expenses like photographs, banners and documentation, 

etc.. 
LS 2870.00 

08.05.16 Cultural Programmes / awareness campaign  LS 2870.00 

08.05.17 Organizing mobile cultural troops in V.S.S. villages 
  

 
a) Hire charges of jeep                                                    

Rate fixed  by the 

RTA 

 
b) Audio & video systems including public address system 

per 

day 
1150.00 

 
c) Remuneration charges to troop members  

per  

month / 

person 

880.00 

08.05.18 
Misc. charges for conducting general body meeting in VSS.  

(Maximum twice in a year) 
LS 2490.00 

08.05.19 
Remuneration charges to VSS Chair person/Vice chair person/ 

Member for attending the trainings/work shops/ Seminars. 

per 

person 

/ day 

125.00 

08.06.00 STUDY TOURS (with in state) 
  

08.06.01 Conveyance charges As per actual 

08.06.02 Boarding charges  
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    

08.06.03 Accommodation 

As per actuals subject 

a max of Rs.120 per 

day/person 

08.06.04 
Cost of training materials which includes folder, note books, 

training aids, etc., for workshops & seminars                                

per 

person 
290.00 

08.06.05 
Miscellaneous like photography, banner, and documentation, 

etc.,        
per tour 5750.00 

08.07.00 STUDY TOURS ( Out side State) 
  

08.07.01 Conveyance charges As per  actual 

08.07.02 To and Fro charges for participants       
As per actuals (Bus 

charges) 

08.07.03 Accommodation 

As per actuals subject 

a max of Rs.220 per 

day/person 

08.07.04 boarding charges 

per day 

/ 

person 

430.00 

8.08.00 GENERAL WORKS  
  

08.08.01 
Miscellaneous like photography, banner & Documentation, 

etc., 
per tour 5750.00 

08.08.02 
Field inventory: survey locating the inventory point, fixing of 

0.10 Ha. Plot on the ground & enumeration. 

per 

point 
915.00 

08.08.03 
Field inventory survey locating the inventory point fixing of 

0.20 Ha. plot on the ground & enumeration. 

per 

point 
1235.00 

08.08.04 

Consultancy charges (excluding TA & DA ) on establishing  

Arboretum by Govt. Departments other than  Telangana 

Forest Department, Private Research Organizations, NGOs, 

Colleges, etc., Up to 200 Species & more species also. 

 

 
2485.00 

08.08.05 

Consultancy charges ( excluding TA & DA ) on establishing 

Med. Plants by govt. Departments other than Telangana 

Forest Department, Private Research Organizations,  NGOs, 

Colleges,  etc., 

  

 
(a) Up to 200 species 

 
7825.00 

 
(b) Beyond 200 species  

 
13040.00 
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Item No. Schedule of operations with Specification Unit  

Rate for 

CFSR 

2018-19 

1 2 3 4 

    
08.09.00 MISCELLENEOUS ITEMS  

  

08.09.01 
Conveyance and meals charges to the accused persons 

arrested in offence cases.   

 
(a)   Meals charges 

Each/

day 
192.00 

 
(b)   Conveyance charges As per  actual 

08.09.02 Misc. and unforeseen expenditure in prosecution cases 

Per 

case 
2800.00 

 

a) Up to remand of the accused including Stationery, Typing 

and Xerox charges -Rs.500/- per case. 

 

b) Filing of charge sheet in the Honôble Munsiff Magistrate 

Court or District Court including Stationery, Typing and 

Xerox charges etc., - Rs. 869/- per case. 

 

c) Attending the court duty subsequently i.e., after the filing of 

charge sheet and issue of CC No. (in all courts) - Rs. 700/- per 

case. 

 

d) Legal Charges, Stationery and Other Charges etc., as per 

actual (limited to) - Rs.700/- per case. 

08.09.03 

Misc., expenditure in attending the cases in Honôble High 

Courts and in the Tribunals involving Writ Petitions and filing 

of counter affidavit till the Writ Petitions are admitted and 

Writ Petition Nos. are allotted.  Provision is for meeting the 

cost of Typing, Xerox and Travel Charges within the City and 

Other Expenses. 

Per 

Case 
1065.00 

08.09.04 

a) Misc. expenditure towards transportation, documentation, 

postmortem and burial of wild animals on death other than 

Tiger and Panther. 

Per 

case 
2365.00 

 

b) Misc. expenditure towards transportation, documentation, 

postmortem and burial of wild animals on death in case of 

Tiger and Panther. 

Per 

case 
4750.00 

08.09.05 Charges for chemical analysis of WL, seizure in offence cases As per actual 
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CONVERSION TA BLES 
 

(A) LENGTH  (B) AREA 

One inch 2.540 CM One Square Inch 6.45 Sq. Cm 

One Foot 0.305 M One Square Foot 0.093 sq.m  

One yard 0.914 M   

One Square Yard 0.836 Sq.M One Mile 1.609 Km 

One Acre 4046.86 Sqm    

One Millimeter 0.039  Inch  (0.4047 Ha) 

One Meter 3.281 Feet One Square Mile 259 ha (640 acres) 

One Kilometer 0.621 Mile 100 Sq. Feet 9.24 Sq. mts. 

Ten Millimeters 1 Centimeter 1 Ha. 2.471 Acres 

Ten Centimeters 1 Decimeter  (100 mts x 100 mts) 

Ten Decimeter 1 Meter   

Ten Decameters 1 Hectometer   

Ten Hectometers 1 Kilometer   

(C) VOLUME  (D) WEIGHT  

One Cubic inch 16.39 Cubic Centimeters One tola 11.66 Grams 

One Cubic Feet 0.028 Cubic meters One Pound 153.6 Grams 

Hundred Cubic Feet 2.831 Cubic meters One Kilogram 2.205 Pounds 

One Cubic Yard 0.764 Cubic meters One Kilogram 35.29 Ounces 

Thousand Cubic Feet 28.32 Cubic meters One Ton 1016 Kgs or 22.5 lbs 

   One Cum. Of   

   cement 1.44 tonnes 

   One ton 40 bags of cement 

    (or 0.694 Cum) 

(E) VOLUME OF EARTH   

1) 0.30 m Cube Pit  0.027 cum   

2) 0.45 m Cube Pit  0.091 cum   

3) 0.60 m Cube Pit  0.216 cum   

4) 1.00 m Cube Pit  1.000 cum   

5) Trench cum Pit     

1mx0.50mx0.25m  0.215 cum   

0.30mx0.30mx0.30m  0.027 cum   
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DETERMINATION OF NUMBER OF THE PLANTS FOR 

HECTARE IN PLANTATIONS  

 
01 Line Planting One hectare: 10,000 Sq. meters. 

10,000 

 

02 Square Planting Distance between line x Distance of plant in meters 

10,000 

 

03 Traingular Planting Square planting distance in meters 

10,000                          x 1.555 

D 

04 Quinquinal Planting 10,000                                           x2 

D 

 

(Where D is the distance between plants) 

 

 

ESPACEMENT TABLE IN METERS PER HECTARE  

 

SQUARE  

SPACING 

 

REGULAR  

SPACING 

ESPACEMENT No. of plants ESPACEMENT No. of plants 

1X2 5000 2X3 1666 

1X1 10,000 2X4 1250 

1.5X1.5 4,444 3X4 833 

2X2 2,500 3X5 666 

2.5X2.5 1,600 3X6 555 

3X3 1,111 or 1,110 4X5 500 

3.5X3.5 816 3X1.5 2222 

4X4 625   

5X5 400   

6X6 278   

7X7 204   

8X8 156   

10X10 100   

 

FORMULA  

Quantity of seed per bed fW-AxDx100xPxN  

Where W=Weight of seed required in Grams  

A=Area in bed in Sq.Cms  D=Number of plants required per Sq.M. 

P=Plant percent of bed 

N=Number of seed per Gm 
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122. NORMS FOR RAISING OF BEDS 
S. 

No

. 

Species 

Weight 

No. of 

seedling

s per 

kg. 

Germina

tion rate 

percenta

ge 

Sowing 

of 

seedlin

gs per 

bed (in 

kgs.) 

No. of 

seedlings 

expected per 

bed for 

transplating 

or free 

distribution  

Espace

ment in 

meters 

No. of 

Beds 

require

d 

No. of 

Beds as 

per area 

1 Teak Dry 

Fruits 

Variation 

(3000 to 

3800)/1Kg. 

Graded 

2,500 60 to 80 5.00 800 2x2 3.125 4 Beds/1 

Ha. 

2 Bamboo 55,500 60 to 80 1.00 5500 stumps 5x5 500 1 Bed / 10 

Ha. 

3 A.Auriculifor

mis 

20,000 70 to 80 0.50 1000 stumps 3x3 1500 1 Bed / 10 

Ha. 

4 Silver Oak 1,05,000 Variable 0.50 5000 stumps 5x2 1250 1 Bed / 4 

Ha. 

5 Eucalyptus 4,00,000 70,000 150 

gms 

(15%) 

10000 stumps 2x2  3000 1 Bed / 3 

Ha. 

6 Casuarina 7,50,000 40 to 60 1.00 12000 stumps 2x2 3000 1 Bed / 4 

Ha. 

7 Cashew 150-200 80 1.00 120 kg 8x8 180 1 Bed / 1 

Ha. 

 

  

REQUIREMENT OF SOIL FOR FILLING BAGS PARALLEL 

UNITS OF MEASURE  
S.no. BRITISH UNITS  METRIC UNITS  

SIZE OF BAGS IN 

INCHES 

VOLUME 

IN CFT / 

1000 

BAGS 

SIZE OF BAGS IN CM VOLUME 

IN CUM / 

1000 

BAGS 
Width  Height Width  Height 

1 4 7 20 10.00 17.50 0.557 

2 5 9 41 12.50 23.00 1.119 

3 8 12 141 20.00 30.00 3.821 

4 12 18 475 30.00 45.00 12.898 
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ARRANGING THE FILLED BAGS IN THE STANDARD BED OF 10MX1M  

 

 

1 10Cm x 17.5 Cm (4òX7ò) - 2600 Bags Per Standard Bed 

2 12.5 Cm x 22.5 Cm (5òx9ò) - 1700 Bags Per Bed 

3 15 Cm x 25 Cm (6òX10ò) - 1100 Bags Per Bed 

4 15 Cm x 30 Cm (6òX12ò) - 1100 Bags Per Bed 

5 20 Cm x 30 Cm (8òX12ò) - 800 Bags Per Bed 

6 25 Cm x 30 Cm (10òx12ò) - 400 Bags Per Bed 

7 30 Cm x 45 Cm (12òx18ò) - 300 Bags Per Bed 
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GOVERNMENT OF TELANGANA  

FOREST DEPARTMENT  

 

Rc.No.431/2018/TG/WLR-2 O/o the Prl. Chief Conservator of Forests   

 Aranya Bhavan, HYDERABAD 

 

Dated. 16.04.2017 

Sri P. RAGHUVEER, IFS, 

Prl. Chief Conservator of Forests  

 (Head of Forest Force) (I/c) 

 

Sub: T.S. Forest Department ï Forest Schedule of Rates (FSR) ï Common FSR  

2018-19 for Forest Department of Telangana State ï Communication - Reg. 

 

Ref: PCCF Rc.No.431/2018/TG/WLR-2, dt.24.03.2018 & 02.04.2018. 

 

* * *  

The Addl. Prl. Chief Conservator of Forests / Conservator of Forests, Ranga Reddy 

Circle, Convener Zonal FSR Committee Zone-III and the Addl. Prl. Chief Conservator of Forests 

/ Conservator of Forests, Karimnagar and Convener Zonal FSR Committee Zone-II are informed 

that the Prl. Chief Conservator of Forests (HoFF), Telangana State, Hyderabad constituted the 

FSR Committee for preparation of Common FSR for the year 2018-19. The Committee had held 

meeting on 22.03.2018, 27.03.2018 & 31.03.2018 and discussed with the members of the 

Committee and the Conveners of the Zonal FSR Committees Zone-II & III. Further, the items 

related to IT Component and Telangana State Forest Academy, Dulapally were discussed during 

the meeting held on 27.03.2018 and decided to include the same in the Common FSR 2018-19. 

Accordingly, instructions were issued to the Conveners FSR Zonal Committee to include the 

same under the chapters related to TSFA Dulapally and IT component of the draft FSR.  

 

Further, the Common FSR Committee met on 31.03.2018 and discussed the items related 

to Wildlife, Social Forestry & Improvement of Degraded Natural Forests through ANR method. 

It is agreed to include duly modifying certain item of works pertaining to the said chapters of the 

Common FSR. Accordingly, the minutes of the decision taken by the Committee related to 

Wildlife, Social Forestry & Improvement of Degraded Natural Forests through ANR method are 

enclosed to include under the relevant chapters of the draft FSR 2018-19.  

 

Subsequently certain decisions are taken by the Common FSR Committee and included 

under Special Instructions as detailed below: 

 

(i) Procurement of Teak Stumps incorporated as item No.8(a)  

 

(ii)  Enumeration of row wise survival and average growth of plantation incorporated as 

item No.20(a) 
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(iii)  For any deviation / changes required in standard technique, specification or norms 

shall be taken up with prior permission / approval of the concerned Zonal FSR 

Committees and incorporated item No.7.  

 

(iv) 13% extra on the labour component is not permitted / allowed on the works carried 

through Tenders / Contractors where over heads and contractor profit of 13.615% is 

allowed in the estimate and is incorporated as item No.10(ii).  

 

Further, certain new items of operations are also included based on the field data 

collected by the District Forest Officers and recommended by the concerned Conservator of 

Forests and Zonal FSR Committees. Accordingly, such new items of operations were included in 

the respective chapters of the Common FSR 2018-19.  Similarly, a special planting module for 

Raising of Avenue Plantation during January and during June-July are also designed and 

included and the rate for watering of Avenue Plantation with minimum 15 lts. Per plant during 

raising / maintenance year is incorporated as per decision taken by the common FSR Committee 

i.e., Rs.650/- 100 plants / watering for Main rows is incorporated in FSR 2018-19 and relatively 

the rate for Ancillary rows calculated and incorporated as Rs.250 / 100 plants / watering. 

Similarly the provision for Cycle allowance for Plantation watcher is allowed from the date of 

planting to the end of financial year during the raising year and for 12 months during the 

maintenance years is incorporated under the concerned chapter of the FSR.  

 

Further, the State Rural Development had not finalized their RSSR ï 2018-19 so far. 

Hence, keeping in view the urgency of seasonal operations in forestry works like Nursery and 

Plantations, the general hike of 4% on the labour components of the FSR items and 10% on the 

general hike of 10% on all items of forestry works involving machinery using diesel / petrol as 

fuel is unanimously agreed to be provided for 2018-19 over 2017-18 Common FSR rates. This 

genera hike of 4% for the labour component of FSR items will not be applicable for the 

following items: 

 

i. Item of works (existing or new) for which rates were finalized based on the field data 

obtained after March 2018 

 

ii.  All items where remuneration was fixed based on various Government orders or as 

per Prl. Chief Conservator of Forests (HoFF) order. 

 

iii.  All items related to the transportation of materials by vehicles 

 

iv. All items related to the cost of material and machinery works 

 

v. Any other items which is not related to labour oriented works 

 

Accordingly, a draft copy of Common FSR 2018-19 is prepared with Index, Calendar of 

Operations, revised Special Instructions duly incorporating the new items of works and enhanced 

rates communicated through e-mail. 

 

The Conveners of the FSR Zone ï II & III are requested to conduct the meeting with the 

members of their respective Zonal FSR Committee and discuss upon the items of the FSR and 

adopt the Common FSR 2018-19 so as to make it effective from 20.04.2018. They are also 
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requested to submit a copy of the proceeding of the Committee for the purpose of record of this 

office. The Convenors are also requested that if any typographical mistakes, rate calculation 

mistakes or any anomaly is noticed in draft Common FSR. The same shall be brought to the 

notice of the Head Office for taking necessary action. They are also requested to get the 

Common FSR book printed and communicated to all the Officers under their respective Zones at 

the earliest. 

 

 

 

 

 

Further, they are requested to supply (20) copies of FSR 2018-19 of each Zone for this 

office use. 

 

Early action is requested.  

 

Encl.: As above. 

Sd/- P. Raghuveer, 

Prl. Chief Conservator of Forests  

(Head of Forest Force) 

 

To, 

The Addl. Prl. Chief Conservator of Forests / Conservator of Forests, Ranga Reddy  Circle,  and 

Convener Zonal FSR Committee Zone-III.  

 

The Addl. Prl. Chief Conservator of Forests / Conservator of Forests, Karimngar Circle and 

Convener Zonal FSR Committee Zone-II.  

 

Copy to all the Addl. Prl. Chief Conservators of Forests, Administration / IT & WP / 

Development / Research / Production / Wildlife / Social Forestry / CAMPA / FCA and 

Protection & Vigilance in the O/o Prl. Chief Conservator of Forests & HoFF. 

 

Copy to Addl. Prl. Chief Conservator of Forests / Director, TSFA Dulapally, Hyderabad. 

 

 

// T.C.B.O // 

 

Head Draughtsman
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MINUTES OF FSR ZONAL COMMITTEE OF ZONE ï II HELD ON  

24.04.2018 at Telangana State Forest Academy Dulapally, HYDERABAD  
 

The following officers have attended the meeting: 
 

1. Sri M.C. Pargaien, IFS., Addl. Prl Chief Conservator of Forests, Karimnagar Circle, Karimnagar.  
 

2. Sri P.V. Raja Rao, IFS., Chief Conservator of Forests, Kothagudem Circle, Kothagudem 

and FAC conservator of forests Khammam circle 
 

3. Sri M.J. Akbar, IFS., Chief Conservator of Forests, Warangal Circle, Warangal.  
 

4. Sri C. Saravanan, IFS., Conservator of Forests, Field Director, Project Tiger Reserve, 

Kawal Tiger Reserve, Nirmal Circle & FAC Adilabad Circle  
 

 The convener welcomed the members of FSR Zone ï II, who attended the meeting. 

 The Convener aread and explained thoroughly the instructions of the Prl. Chief 

Conservator of Forests (HoFF), Telangana, Hyderabad issued vide Rc. No. 431/2018/TG/WLR-

2, dt 16.04.2018.  
 

The Prl. Chief Conservator of Forests (HoFF), Telangana, Hyderabad vide Rc. No. 

431/2018/TG/WLR-2, dt 16.04.2018   has communicated the draft common FSR 2018-19 with a 

request discuss upon the items of the FSR and adopt the Common FSR 2018-19 so as to make it 

effective from 20.04.2018.  
 

 The Common FSR Committee has recommended for giving an escalation of 4% on the 

labour orientated items of FSR rates over the Common FSR rates of 2017-18 and 10% on 

forestry works with machinery for preparation of Common FSR of 2018-19 and also 

recommended for changes in calendar of operations and certain new items to be included in FSR 

2018-19 vide Prl. Chief Conservator of Forests (HoFF), Telangana, Hyderabad vide Rc. No. 

431/2018/TG/WLR-2, dt 24.03.2018 
 

The Committee discussed the various issues in the matter and also the communicated 

copy of the draft Common FSR 2018-19 for adoption of rates and after detailed discussion 

unanimously decided to adopt the Common FSR 2018-19 to make it effective from 20.04.2018 

and taking further action for printing of common FSR 2018-19. 

 

 

Sd/- 

Chief Conservator of Forests, 

Kothagudem Circle, 

Kothagudem 

I/c. Chief Conservator of 

Forests 

Khammam Circle, Khammam 

Member FSR Committee Zone ï II  

Sd/- 

Chief Conservator of Forests, 

Warangal Circle, Warangal 

Member FSR Committee 

Zone- II  

 

Sd/- 

Conservator of Forests, 

Field Director, Project Tiger 

Reserve Kawal Tiger Reserve, 

& I/c. Conservator of Forests 

Adilabad Circle, Adilabad 

Member FSR Committee Zone -II  

 

Addl. Prl. Chief Conservator of Forests/ 

Conservator of Forests, 

Karimnagar Circle, Karimnagar 

Convener, FSR Committee Zone -II  

 


